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EROSION CONTROL

NCG01 GROUND STABILIZATION AND MATERIALS HANDLING EFFECTIVE: 04/01/19

GROUND STABILIZATION AND MATERIALS HANDLING PRACTICES FOR COMPLIANCE WITH
THE NCG01 CONSTRUCTION GENERAL PERMIT
Implementing the details and specifications on this plan sheet will result in the construction
activity being considered compliant with the Ground Stabilization and Materials Handling
sections of the NCG01 Construction General Permit (Sections E and F, respectively).  The
permittee shall comply with the Erosion and Sediment Control plan approved by the
delegated authority having jurisdiction. All details and specifications shown on this sheet
may not apply depending on site conditions and the delegated authority having jurisdiction.

GROUND STABILIZATION SPECIFICATION
Stabilize the ground sufficiently so that rain will not dislodge the soil.  Use one of the
techniques in the table below:

POLYACRYLAMIDES (PAMS) AND FLOCCULANTS
1. Select flocculants that are appropriate for the soils being exposed during

construction, selecting from the NC DWR List of Approved PAMS/Flocculants.
2. Apply flocculants at or before the inlets to Erosion and Sediment Control Measures.
3. Apply flocculants at the concentrations specified in the NC DWR List of Approved

PAMS/Flocculants and in accordance with the manufacturer's instructions.
4. Provide ponding area for containment of treated Stormwater before discharging

offsite.
5. Store flocculants in leak-proof containers that are kept under storm-resistant cover

or surrounded by secondary containment structures.

HAZARDOUS AND TOXIC WASTE
1. Create designated hazardous waste collection areas on-site.
2. Place hazardous waste containers under cover or in secondary containment.
3. Do not store hazardous chemicals, drums or bagged materials directly on the ground.

EQUIPMENT AND VEHICLE MAINTENANCE
1. Maintain vehicles and equipment to prevent discharge of fluids.
2. Provide drip pans under any stored equipment.
3. Identify leaks and repair as soon as feasible, or remove leaking equipment from the

project.
4. Collect all spent fluids, store in separate containers and properly dispose as

hazardous waste (recycle when possible).
5. Remove leaking vehicles and construction equipment from service until the problem

has been corrected.
6. Bring used fuels, lubricants, coolants, hydraulic fluids and other petroleum products

to a recycling or disposal center that handles these materials.

LITTER, BUILDING MATERIAL AND LAND CLEARING WASTE
1. Never bury or burn waste.  Place litter and debris in approved waste containers.
2. Provide a sufficient number and size of waste containers (e.g dumpster, trash

receptacle) on site to contain construction and domestic wastes.
3. Locate waste containers at least 50 feet away from storm drain inlets and surface

waters unless no other alternatives are reasonably available.
4. Locate waste containers on areas that do not receive substantial amounts of runoff

from upland areas and does not drain directly to a storm drain, stream or wetland.
5. Cover waste containers at the end of each workday and before storm events or

provide secondary containment.  Repair or replace damaged waste containers.
6. Anchor all lightweight items in waste containers during times of high winds.
7. Empty waste containers as needed to prevent overflow.  Clean up immediately if

containers overflow.
8. Dispose waste off-site at an approved disposal facility.
9. On business days, clean up and dispose of waste in designated waste containers.

PAINT AND OTHER LIQUID WASTE
1. Do not dump paint and other liquid waste into storm drains, streams or wetlands.
2. Locate paint washouts at least 50 feet away from storm drain inlets and surface

waters unless no other alternatives are reasonably available.
3. Contain liquid wastes in a controlled area.
4. Containment must be labeled, sized and placed appropriately for the needs of site.
5. Prevent the discharge of soaps, solvents, detergents and other liquid wastes from

construction sites.

PORTABLE TOILETS
1. Install portable toilets on level ground, at least 50 feet away from storm drains,

streams or wetlands unless there is no alternative reasonably available.  If 50 foot
offset is not attainable, provide relocation of portable toilet behind silt fence or place
on a gravel pad and surround with sand bags.

2. Provide staking or anchoring of portable toilets during periods of high winds or in high
foot traffic areas.

3. Monitor portable toilets for leaking and properly dispose of any leaked material.
Utilize a licensed sanitary waste hauler to remove leaking portable toilets and replace
with properly operating unit.

HERBICIDES, PESTICIDES AND RODENTICIDES
1. Store and apply herbicides, pesticides and rodenticides in accordance with label

restrictions.
2. Store herbicides, pesticides and rodenticides in their original containers with the

label, which lists directions for use, ingredients and first aid steps in case of
accidental poisoning.

3. Do not store herbicides, pesticides and rodenticides in areas where flooding is
possible or where they may spill or leak into wells, stormwater drains, ground water
or surface water.  If a spill occurs, clean area immediately.

4. Do not stockpile these materials onsite.

CONCRETE WASHOUTS
1. Do not discharge concrete or cement slurry from the site.
2. Dispose of, or recycle settled, hardened concrete residue in accordance with local

and state solid waste regulations and at an approved facility.
3. Manage washout from mortar mixers in accordance with the above item and in

addition place the mixer and associated materials on impervious barrier and within
lot perimeter silt fence.

4. Install temporary concrete washouts per local requirements, where applicable.  If an
alternate method or product is to be used, contact your approval authority for
review and approval.  If local standard details are not available, use one of the two
types of temporary concrete washouts provided on this detail.

5. Do not use concrete washouts for dewatering or storing defective curb or sidewalk
sections.  Stormwater accumulated within the washout may not be pumped into or
discharged to the storm drain system or receiving surface waters.  Liquid waste must
be pumped out and removed from project.

6. Locate washouts at least 50 feet from storm drain inlets and surface waters unless it
can be shown that no other alternatives are reasonably available.  At a minimum,
install protection of storm drain inlet(s) closest to the washout which could receive
spills or overflow.

7. Locate washouts in an easily accessible area, on level ground and install a stone
entrance pad in front of the washout.  Additional controls may be required by the
approving authority.

8. Install at least one sign directing concrete trucks to the washout within the project
limits.  Post signage on the washout itself to identify this location.

9. Remove leavings from the washout when at approximately 75% capacity to limit
overflow events.  Replace the tarp, sand bags or other temporary structural
components when no longer functional.  When utilizing alternative or proprietary
products, follow manufacturer's instructions.

10. At the completion of the concrete work, remove remaining leavings and dispose of
in an approved disposal facility.  Fill pit, if applicable, and stabilize any disturbance
caused by removal of washout.

EARTHEN STOCKPILE MANAGEMENT
1. Show stockpile locations on plans.  Locate earthen-material stockpile areas at least

50 feet away from storm drain inlets, sediment basins, perimeter sediment controls
and surface waters unless it can be shown no other alternatives are reasonably
available.

2. Protect stockpile with silt fence installed along toe of slope with a minimum offset of
five feet from the toe of stockpile.

3. Provide stable stone access point when feasible.
4. Stabilize stockpile within the timeframes provided on this sheet and in accordance

with the approved plan and any additional requirements.  Soil stabilization is defined
as vegetative, physical or chemical coverage techniques that will restrain accelerated
erosion on disturbed soils for temporary or permanent control needs.

SECTION E: GROUND STABILIZATION
Required Ground Stabilization Timeframes

Note: After the permanent cessation of construction activities, any areas with temporary
ground stabilization shall be converted to permanent ground stabilization as soon as
practicable but in no case longer than 90 calendar days after the last land disturbing
activity.  Temporary ground stabilization shall be maintained in a manner to render the
surface stable against accelerated erosion until permanent ground stabilization is achieved.

Site Area Description Timeframe variations

-7 days for perimeter dikes, swales,
ditches, perimeter slopes and HQW Zones
-10 days for Falls Lake Watershed unless
there is zero slope

Stabilize within this
many calendar
days after ceasing
land disturbance

7

7

7

14

None

None

(a) Perimeter dikes,
swales, ditches, and
perimeter slopes

(b) High Quality Water
(HQW) Zones

(c) Slopes steeper than
3:1

If slopes are 10' or less in length and are
not steeper than 2:1, 14 days are
allowed

(d) Slopes 3:1 to 4:1

(e) Areas with slopes
flatter than 4:1 14

-7 days for slopes greater than 50' in
length and with slopes steeper than 4:1
-7 days for perimeter dikes, swales,
ditches, perimeter slopes and HQW
Zones
-10 days for Falls Lake Watershed

NCG01 SELF-INSPECTION, RECORDKEEPING AND REPORTING EFFECTIVE: 04/01/19

PART III
SELF-INSPECTION, RECORDKEEPING AND REPORTING

SECTION A: SELF-INSPECTION
Self-inspections are required during normal business hours in accordance with the table
below.  When adverse weather or site conditions would cause the safety of the inspection
personnel to be in jeopardy, the inspection may be delayed until the next business day on
which it is safe to perform the inspection.  In addition, when a storm event of equal to or
greater than 1.0 inch occurs outside of normal business hours, the self-inspection shall be
performed upon the commencement of the next business day.  Any time when inspections
were delayed shall be noted in the Inspection Record.

NOTE: The rain inspection resets the required 7 calendar day inspection requirement.

PART III
SELF-INSPECTION, RECORDKEEPING AND REPORTING

SECTION B: RECORDKEEPING
1. E&SC Plan Documentation

The approved E&SC plan as well as any approved deviation shall be kept on the site.  The
approved E&SC plan must be kept up-to-date throughout the coverage under this permit.
The following items pertaining to the E&SC plan shall be kept on site and available for
inspection at all times during normal business hours.

2. Additional Documentation to be Kept on Site
    In addition to the E&SC plan documents above, the following items shall be kept on the
    site and available for inspectors at all times during normal business hours, unless the
    Division provides a site-specific exemption based on unique site conditions that make
    this requirement not practical:

(a) This General Permit as well as the Certificate of Coverage, after it is received.

(b) Records of inspections made during the previous twelve months.  The permittee shall
record the required observations on the Inspection Record Form provided by the
Division or a similar inspection form that includes all the required elements.  Use of
electronically-available records in lieu of the required paper copies will be allowed if
shown to provide equal access and utility as the hard-copy records.

PART III
SELF-INSPECTION, RECORDKEEPING AND REPORTING

SECTION C: REPORTING
1. Occurrences that Must be Reported

Permittees shall report the following occurrences:
(a) Visible sediment deposition in a stream or wetland.

(b) Oil spills if:
· They are 25 gallons or more,
· They are less than 25 gallons but cannot be cleaned up within 24 hours,
· They cause sheen on surface waters (regardless of volume), or
· They are within 100 feet of surface waters (regardless of volume).

   (c)    Releases of hazardous substances in excess of reportable quantities under Section 311
of the Clean Water Act (Ref: 40 CFR 110.3 and 40 CFR 117.3) or Section 102 of CERCLA
(Ref: 40 CFR 302.4) or G.S. 143-215.85.

(d) Anticipated bypasses and unanticipated bypasses.

(e) Noncompliance with the conditions of this permit that may endanger health or the
environment.

2. Reporting Timeframes and Other Requirements
After a permittee becomes aware of an occurrence that must be reported, he shall contact
the appropriate Division regional office within the timeframes and in accordance with the
other requirements listed below.  Occurrences outside normal business hours may also be
reported to the Department's Environmental Emergency Center personnel at (800)
858-0368.

3. Documentation to be Retained for Three Years
    All data used to complete the e-NOI and all inspection records shall be maintained for a period
    of three years after project completion and made available upon request. [40 CFR 122.41]

PART II, SECTION G, ITEM (4)
DRAW DOWN OF SEDIMENT BASINS FOR MAINTENANCE OR CLOSE OUT

Sediment basins and traps that receive runoff from drainage areas of one acre or more shall use outlet structures that withdraw water from the surface when these devices need to be drawn down
for maintenance or close out unless this is infeasible.  The circumstances in which it is not feasible to withdraw water from the surface shall be rare (for example, times with extended cold weather).
Non-surface withdrawals from sediment basins shall be allowed only when all of the following criteria have been met:

(a) The E&SC plan authority has been provided with documentation of the non-surface withdrawal and the specific time periods or conditions in which it will occur.  The non-surface withdrawal
shall not commence until the E&SC plan authority has approved these items,

(b) The non-surface withdrawal has been reported as an anticipated bypass in accordance with Part III, Section C, Item (2)(c) and (d) of this permit,
(c) Dewatering discharges are treated with controls to minimize discharges of pollutants from stormwater that is removed from the sediment basin.  Examples of appropriate controls include

properly sited, designed and maintained dewatering tanks, weir tanks, and filtration systems,
(d) Vegetated, upland areas of the sites or a properly designed stone pad is used to the extent feasible at the outlet of the dewatering treatment devices described in Item (c) above,
(e) Velocity dissipation devices such as check dams, sediment traps, and riprap are provided at the discharge points of all dewatering devices, and
(f) Sediment removed from the dewatering treatment devices described in Item (c) above is disposed of in a manner that does not cause deposition of sediment into waters of the United States.
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NCG01 GROUND STABILIZATION AND MATERIALS HANDLING EFFECTIVE: 04/01/19

GROUND STABILIZATION AND MATERIALS HANDLING PRACTICES FOR COMPLIANCE WITH
THE NCG01 CONSTRUCTION GENERAL PERMIT
Implementing the details and specifications on this plan sheet will result in the construction
activity being considered compliant with the Ground Stabilization and Materials Handling
sections of the NCG01 Construction General Permit (Sections E and F, respectively).  The
permittee shall comply with the Erosion and Sediment Control plan approved by the
delegated authority having jurisdiction. All details and specifications shown on this sheet
may not apply depending on site conditions and the delegated authority having jurisdiction.

GROUND STABILIZATION SPECIFICATION
Stabilize the ground sufficiently so that rain will not dislodge the soil.  Use one of the
techniques in the table below:

POLYACRYLAMIDES (PAMS) AND FLOCCULANTS
1. Select flocculants that are appropriate for the soils being exposed during

construction, selecting from the NC DWR List of Approved PAMS/Flocculants.
2. Apply flocculants at or before the inlets to Erosion and Sediment Control Measures.
3. Apply flocculants at the concentrations specified in the NC DWR List of Approved

PAMS/Flocculants and in accordance with the manufacturer's instructions.
4. Provide ponding area for containment of treated Stormwater before discharging

offsite.
5. Store flocculants in leak-proof containers that are kept under storm-resistant cover

or surrounded by secondary containment structures.

HAZARDOUS AND TOXIC WASTE
1. Create designated hazardous waste collection areas on-site.
2. Place hazardous waste containers under cover or in secondary containment.
3. Do not store hazardous chemicals, drums or bagged materials directly on the ground.

EQUIPMENT AND VEHICLE MAINTENANCE
1. Maintain vehicles and equipment to prevent discharge of fluids.
2. Provide drip pans under any stored equipment.
3. Identify leaks and repair as soon as feasible, or remove leaking equipment from the

project.
4. Collect all spent fluids, store in separate containers and properly dispose as

hazardous waste (recycle when possible).
5. Remove leaking vehicles and construction equipment from service until the problem

has been corrected.
6. Bring used fuels, lubricants, coolants, hydraulic fluids and other petroleum products

to a recycling or disposal center that handles these materials.

LITTER, BUILDING MATERIAL AND LAND CLEARING WASTE
1. Never bury or burn waste.  Place litter and debris in approved waste containers.
2. Provide a sufficient number and size of waste containers (e.g dumpster, trash

receptacle) on site to contain construction and domestic wastes.
3. Locate waste containers at least 50 feet away from storm drain inlets and surface

waters unless no other alternatives are reasonably available.
4. Locate waste containers on areas that do not receive substantial amounts of runoff

from upland areas and does not drain directly to a storm drain, stream or wetland.
5. Cover waste containers at the end of each workday and before storm events or

provide secondary containment.  Repair or replace damaged waste containers.
6. Anchor all lightweight items in waste containers during times of high winds.
7. Empty waste containers as needed to prevent overflow.  Clean up immediately if

containers overflow.
8. Dispose waste off-site at an approved disposal facility.
9. On business days, clean up and dispose of waste in designated waste containers.

PAINT AND OTHER LIQUID WASTE
1. Do not dump paint and other liquid waste into storm drains, streams or wetlands.
2. Locate paint washouts at least 50 feet away from storm drain inlets and surface

waters unless no other alternatives are reasonably available.
3. Contain liquid wastes in a controlled area.
4. Containment must be labeled, sized and placed appropriately for the needs of site.
5. Prevent the discharge of soaps, solvents, detergents and other liquid wastes from

construction sites.

PORTABLE TOILETS
1. Install portable toilets on level ground, at least 50 feet away from storm drains,

streams or wetlands unless there is no alternative reasonably available.  If 50 foot
offset is not attainable, provide relocation of portable toilet behind silt fence or place
on a gravel pad and surround with sand bags.

2. Provide staking or anchoring of portable toilets during periods of high winds or in high
foot traffic areas.

3. Monitor portable toilets for leaking and properly dispose of any leaked material.
Utilize a licensed sanitary waste hauler to remove leaking portable toilets and replace
with properly operating unit.

HERBICIDES, PESTICIDES AND RODENTICIDES
1. Store and apply herbicides, pesticides and rodenticides in accordance with label

restrictions.
2. Store herbicides, pesticides and rodenticides in their original containers with the

label, which lists directions for use, ingredients and first aid steps in case of
accidental poisoning.

3. Do not store herbicides, pesticides and rodenticides in areas where flooding is
possible or where they may spill or leak into wells, stormwater drains, ground water
or surface water.  If a spill occurs, clean area immediately.

4. Do not stockpile these materials onsite.

CONCRETE WASHOUTS
1. Do not discharge concrete or cement slurry from the site.
2. Dispose of, or recycle settled, hardened concrete residue in accordance with local

and state solid waste regulations and at an approved facility.
3. Manage washout from mortar mixers in accordance with the above item and in

addition place the mixer and associated materials on impervious barrier and within
lot perimeter silt fence.

4. Install temporary concrete washouts per local requirements, where applicable.  If an
alternate method or product is to be used, contact your approval authority for
review and approval.  If local standard details are not available, use one of the two
types of temporary concrete washouts provided on this detail.

5. Do not use concrete washouts for dewatering or storing defective curb or sidewalk
sections.  Stormwater accumulated within the washout may not be pumped into or
discharged to the storm drain system or receiving surface waters.  Liquid waste must
be pumped out and removed from project.

6. Locate washouts at least 50 feet from storm drain inlets and surface waters unless it
can be shown that no other alternatives are reasonably available.  At a minimum,
install protection of storm drain inlet(s) closest to the washout which could receive
spills or overflow.

7. Locate washouts in an easily accessible area, on level ground and install a stone
entrance pad in front of the washout.  Additional controls may be required by the
approving authority.

8. Install at least one sign directing concrete trucks to the washout within the project
limits.  Post signage on the washout itself to identify this location.

9. Remove leavings from the washout when at approximately 75% capacity to limit
overflow events.  Replace the tarp, sand bags or other temporary structural
components when no longer functional.  When utilizing alternative or proprietary
products, follow manufacturer's instructions.

10. At the completion of the concrete work, remove remaining leavings and dispose of
in an approved disposal facility.  Fill pit, if applicable, and stabilize any disturbance
caused by removal of washout.

EARTHEN STOCKPILE MANAGEMENT
1. Show stockpile locations on plans.  Locate earthen-material stockpile areas at least

50 feet away from storm drain inlets, sediment basins, perimeter sediment controls
and surface waters unless it can be shown no other alternatives are reasonably
available.

2. Protect stockpile with silt fence installed along toe of slope with a minimum offset of
five feet from the toe of stockpile.

3. Provide stable stone access point when feasible.
4. Stabilize stockpile within the timeframes provided on this sheet and in accordance

with the approved plan and any additional requirements.  Soil stabilization is defined
as vegetative, physical or chemical coverage techniques that will restrain accelerated
erosion on disturbed soils for temporary or permanent control needs.

SECTION E: GROUND STABILIZATION
Required Ground Stabilization Timeframes

Note: After the permanent cessation of construction activities, any areas with temporary
ground stabilization shall be converted to permanent ground stabilization as soon as
practicable but in no case longer than 90 calendar days after the last land disturbing
activity.  Temporary ground stabilization shall be maintained in a manner to render the
surface stable against accelerated erosion until permanent ground stabilization is achieved.

Site Area Description Timeframe variations

-7 days for perimeter dikes, swales,
ditches, perimeter slopes and HQW Zones
-10 days for Falls Lake Watershed unless
there is zero slope

Stabilize within this
many calendar
days after ceasing
land disturbance

7

7

7

14

None

None

(a) Perimeter dikes,
swales, ditches, and
perimeter slopes

(b) High Quality Water
(HQW) Zones

(c) Slopes steeper than
3:1

If slopes are 10' or less in length and are
not steeper than 2:1, 14 days are
allowed

(d) Slopes 3:1 to 4:1

(e) Areas with slopes
flatter than 4:1 14

-7 days for slopes greater than 50' in
length and with slopes steeper than 4:1
-7 days for perimeter dikes, swales,
ditches, perimeter slopes and HQW
Zones
-10 days for Falls Lake Watershed

NCG01 SELF-INSPECTION, RECORDKEEPING AND REPORTING EFFECTIVE: 04/01/19

PART III
SELF-INSPECTION, RECORDKEEPING AND REPORTING

SECTION A: SELF-INSPECTION
Self-inspections are required during normal business hours in accordance with the table
below.  When adverse weather or site conditions would cause the safety of the inspection
personnel to be in jeopardy, the inspection may be delayed until the next business day on
which it is safe to perform the inspection.  In addition, when a storm event of equal to or
greater than 1.0 inch occurs outside of normal business hours, the self-inspection shall be
performed upon the commencement of the next business day.  Any time when inspections
were delayed shall be noted in the Inspection Record.

NOTE: The rain inspection resets the required 7 calendar day inspection requirement.

PART III
SELF-INSPECTION, RECORDKEEPING AND REPORTING

SECTION B: RECORDKEEPING
1. E&SC Plan Documentation

The approved E&SC plan as well as any approved deviation shall be kept on the site.  The
approved E&SC plan must be kept up-to-date throughout the coverage under this permit.
The following items pertaining to the E&SC plan shall be kept on site and available for
inspection at all times during normal business hours.

2. Additional Documentation to be Kept on Site
    In addition to the E&SC plan documents above, the following items shall be kept on the
    site and available for inspectors at all times during normal business hours, unless the
    Division provides a site-specific exemption based on unique site conditions that make
    this requirement not practical:

(a) This General Permit as well as the Certificate of Coverage, after it is received.

(b) Records of inspections made during the previous twelve months.  The permittee shall
record the required observations on the Inspection Record Form provided by the
Division or a similar inspection form that includes all the required elements.  Use of
electronically-available records in lieu of the required paper copies will be allowed if
shown to provide equal access and utility as the hard-copy records.

PART III
SELF-INSPECTION, RECORDKEEPING AND REPORTING

SECTION C: REPORTING
1. Occurrences that Must be Reported

Permittees shall report the following occurrences:
(a) Visible sediment deposition in a stream or wetland.

(b) Oil spills if:
· They are 25 gallons or more,
· They are less than 25 gallons but cannot be cleaned up within 24 hours,
· They cause sheen on surface waters (regardless of volume), or
· They are within 100 feet of surface waters (regardless of volume).

   (c)    Releases of hazardous substances in excess of reportable quantities under Section 311
of the Clean Water Act (Ref: 40 CFR 110.3 and 40 CFR 117.3) or Section 102 of CERCLA
(Ref: 40 CFR 302.4) or G.S. 143-215.85.

(d) Anticipated bypasses and unanticipated bypasses.

(e) Noncompliance with the conditions of this permit that may endanger health or the
environment.

2. Reporting Timeframes and Other Requirements
After a permittee becomes aware of an occurrence that must be reported, he shall contact
the appropriate Division regional office within the timeframes and in accordance with the
other requirements listed below.  Occurrences outside normal business hours may also be
reported to the Department's Environmental Emergency Center personnel at (800)
858-0368.

3. Documentation to be Retained for Three Years
    All data used to complete the e-NOI and all inspection records shall be maintained for a period
    of three years after project completion and made available upon request. [40 CFR 122.41]

PART II, SECTION G, ITEM (4)
DRAW DOWN OF SEDIMENT BASINS FOR MAINTENANCE OR CLOSE OUT

Sediment basins and traps that receive runoff from drainage areas of one acre or more shall use outlet structures that withdraw water from the surface when these devices need to be drawn down
for maintenance or close out unless this is infeasible.  The circumstances in which it is not feasible to withdraw water from the surface shall be rare (for example, times with extended cold weather).
Non-surface withdrawals from sediment basins shall be allowed only when all of the following criteria have been met:

(a) The E&SC plan authority has been provided with documentation of the non-surface withdrawal and the specific time periods or conditions in which it will occur.  The non-surface withdrawal
shall not commence until the E&SC plan authority has approved these items,

(b) The non-surface withdrawal has been reported as an anticipated bypass in accordance with Part III, Section C, Item (2)(c) and (d) of this permit,
(c) Dewatering discharges are treated with controls to minimize discharges of pollutants from stormwater that is removed from the sediment basin.  Examples of appropriate controls include

properly sited, designed and maintained dewatering tanks, weir tanks, and filtration systems,
(d) Vegetated, upland areas of the sites or a properly designed stone pad is used to the extent feasible at the outlet of the dewatering treatment devices described in Item (c) above,
(e) Velocity dissipation devices such as check dams, sediment traps, and riprap are provided at the discharge points of all dewatering devices, and
(f) Sediment removed from the dewatering treatment devices described in Item (c) above is disposed of in a manner that does not cause deposition of sediment into waters of the United States.

DAM BREACH DETAILS
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GENERAL NOTES
1. PRIOR TO CONSTRUCTION, ANY DISCREPANCIES IN THE PLANS AND NOTES SHALL BE BROUGHT TO THE DESIGN ENGINEER'S

ATTENTION IMMEDIATELY. IF THE CONTRACTOR, IN THE COURSE OF WORK, FINDS ANY DISCREPANCIES IN THE PLANS OR NOTES
GIVEN BY THE PROJECT ENGINEER, IT SHALL BE THEIR DUTY TO IMMEDIATELY INFORM THE PROJECT ENGINEER IN WRITING. ANY
WORK DONE AFTER SUCH A DISCOVERY, UNTIL AUTHORIZED, WILL BE AT THE CONTRACTOR'S RISK.

2. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY LICENSES AND PERMITS REQUIRED TO COMPLETE THE WORK INCLUDED IN THE
CONTRACT DOCUMENTS AT THE CONTRACTOR'S EXPENSE.

3. IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY THAT THEY AND THEIR SUBCONTRACTORS HAVE THE CORRECT AND MOST
UP-TO-DATE PLANS AVAILABLE.

4. THE PROJECT WILL MEET ALL RELEVANT DESIGN REQUIREMENTS IN THE NCDEQ MANUAL AND THE TOWN OF ROLESVILLE
REGULATIONS AND STANDARDS.

5. THE DESIGN ENGINEER OR THEIR REPRESENTATIVE SHALL BE ON SITE FOR THE INSTALLATION OF ESSENTIAL ELEMENTS OF THE
PRINCIPAL SPILLWAY INCLUDING BUT NOT LIMITED TO THE ANTI-FLOAT BLOCK, RISER, CONCRETE COLLAR, CONCRETE CRADLE, AND
THE OUTLET BARREL. THE CONTRACTOR SHALL NOTIFY THE DESIGN ENGINEER 72 HOURS PRIOR TO INSTALLATION OF THESE ITEMS
TO ENSURE THAT A REPRESENTATIVE CAN BE ON-SITE. PHOTOGRAPHS OF THESE ITEMS MUST BE TAKEN PRIOR TO BACKFILLING FOR
USE IN THE AS-BUILT PHASE. IF THE CONTRACTOR  INSTALLS THESE WITHOUT THE ENGINEER OR ENGINEER'S REPRESENTATIVE
ON-SITE, THEN THE ELEMENTS SHALL BE UNCOVERED FOR INSPECTION AT THE CONTRACTOR'S EXPENSE.

6. THE FINAL CERTIFICATION FOR THIS FACILITY WILL INCLUDE A CERTIFICATION BY THE ON-SITE GEOTECHNICAL ENGINEER THAT THE
PROJECT WAS CONSTRUCTED PER THE APPROVED PLANS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE WITH THE
ON-SITE GEOTECHNICAL ENGINEER FOR OBSERVATION AND TESTING SUCH THAT THE ON-SITE GEOTECHNICAL ENGINEER CAN
CERTIFY THE CONSTRUCTION OF THE DAM EMBANKMENT AND SPILLWAY.  THIS CERTIFICATION MUST ADDRESS THE TESTING FOR
MATERIALS AND COMPACTION OF THE DAM EMBANKMENT AND SPILLWAY.

7. ALL CONSTRUCTION ACTIVITY RELATED TO THE PROPOSED STORMWATER CONTROL MEASURE SHALL BE PER THE DETAILS AND
SPECIFICATIONS SHOWN IN THESE DRAWINGS. SOILS, COMPACTION, AND OTHER MISCELLANEOUS DETAILS AND SPECIFICATIONS
MAY BE MODIFIED PER THE RECOMMENDATIONS OF THE ON-SITE GEOTECHNICAL ENGINEER. HOWEVER, PRIOR TO
IMPLEMENTATION, THE DESIGN ENGINEER SHALL BE NOTIFIED OF ANY DEVIATION FROM THESE DESIGN DRAWINGS, INCLUDING
SHOP DRAWINGS FOR ANY PROPOSED MODIFICATION.

8. DURING THE INITIAL STAGES OF CONSTRUCTION, THE STORMWATER CONTROL MEASURE MAY BE USED AS A SEDIMENT BASIN FOR
EROSION CONTROL PURPOSES. IF SO, THE CONTRACTOR SHALL FOLLOW THE GENERAL CONSTRUCTION SEQUENCE BELOW:
A. THE CONTRACTOR SHALL CONSTRUCT THE ENTIRE FACILITY (PERMANENT OUTLET STRUCTURE, DAM, ETC.) WITH THE EXCEPTION

OF THE INTERIOR FINE GRADING FOR THE FACILITY. THE INTERIOR FINE GRADING WILL BE CONSTRUCTED ONCE THE EROSION
CONTROL PHASE IS COMPLETE.

B. THE TEMPORARY DRAWDOWN RISER (OR SKIMMER) SHALL BE CONNECTED TO THE PERMANENT 6"Ø DIP DRAIN PIPE.
C. ONCE THE UPSTREAM DRAINAGE AREA IS STABILIZED AND THE EROSION CONTROL INSPECTOR APPROVES THE REMOVAL OF THE

SEDIMENT BASIN, THE CONTRACTOR SHALL REMOVE THE TEMPORARY DRAWDOWN RISER (OR SKIMMER) AND CLEAN OUT THE
BASIN IN ACCORDANCE WITH EROSION CONTROL STANDARD PRACTICES. ALL SEDIMENT, TRASH, ETC. SHALL BE DISPOSED OF
PROPERLY (I.E. PLACED IN A LANDFILL) AND NOT STOCKPILED IN AN AREA WHERE WATER QUALITY COULD BE ADVERSELY
AFFECTED.

D. ONCE THE BASIN IS CLEANED OUT, AND ALL EROSION CONTROL DEVICES REMOVED, THE CONTRACTOR SHALL CONSTRUCT THE
INTERIOR GRADING SHOWN ON THIS SHEET.

E. ONCE THE GRADING IS COMPLETE, THE CONTRACTOR SHALL REQUEST AN ON-SITE INSPECTION AND AN AS-BUILT SURVEY PRIOR
TO INSTALLATION OF THE STORMWATER CONTROL MEASURE PLANTS. IF THE CONTRACTOR PLANTS THE PROPOSED
VEGETATION PRIOR TO AN AS-BUILT SURVEY (AND SUBSEQUENT APPROVAL), ANY CHANGES TO THE GRADING / RE-PLANTING
OF PLANTS WILL BE AT THE CONTRACTOR'S EXPENSE.

F. ONCE THE ENGINEER HAS APPROVED THE AS-BUILT GRADING, THE CONTRACTOR SHALL PLANT THE PROPOSED STORMWATER
CONTROL MEASURE PLANTS SHOWN ON THE LANDSCAPE PLAN FOR THE FACILITY. AFTER COMPLETION OF THE PLANTING, THE
LANDSCAPE CONTRACTOR SHALL PROVIDE A LETTER TO THE ENGINEER CERTIFYING THAT THE PLANTS HAVE BEEN INSTALLED
PER THE APPROVED STORMWATER CONTROL MEASURE PLANTING PLAN.

9. ALL OSHA REQUIREMENTS FOR EXCAVATIONS (SHORING, DEPTH, ETC.) ARE THE RESPONSIBILITY OF THE CONTRACTOR. IF REQUIRED,
THE CONTRACTOR SHALL PROVIDE AN EXCAVATION PLAN TO BE SEALED BY A NC P.E. IT IS THE RESPONSIBILITY OF THE CONTRACTOR
TO DETERMINE IF AN EXCAVATION PLAN IS REQUIRED. THE JOHN R. MCADAMS COMPANY ASSUMES NO RESPONSIBILITY FOR ANY
EXCAVATION DESIGN RELATED TO SAFETY OR OSHA REQUIREMENTS.

10. ON-SITE GEOTECHNICAL ENGINEER SHALL DETERMINE THE IN-SITU SOIL INFILTRATION RATE OF THE STORMWATER CONTROL
MEASURE BOTTOM. BASED ON THE RESULTS, THE DESIGN ENGINEER SHALL DETERMINE IF A LINER WILL BE NEEDED TO MAINTAIN A
PERMANENT POOL. UPON DETERMINATION OF HIGHLY PERMEABLE SOILS AND THE SEASONAL HIGH WATER TABLE OUTSIDE OF THE
ACCEPTABLE RANGE, THE DESIGN ENGINEER WILL PROVIDE SPECIFICATIONS FOR THE LINER.

11. IT IS ANTICIPATED THAT DEWATERING WILL BE NECESSARY IN THE EXCAVATION AREAS (E.G. - EMBANKMENT SUB GRADE, INTERIOR
PORTIONS OF THE STORMWATER CONTROL MEASURE, AND KEY TRENCH). THEREFORE, THE CONTRACTOR SHALL FURNISH, INSTALL,
OPERATE, AND MAINTAIN ANY PUMPING EQUIPMENT, ETC. NEEDED FOR REMOVAL OF WATER FROM VARIOUS PARTS OF THE
STORMWATER CONTROL MEASURE SITE. DURING PLACEMENT OF FILL WITHIN THESE AREAS, THE CONTRACTOR SHALL KEEP THE
WATER LEVEL BELOW THE BOTTOM OF THE EXCAVATION / CONSTRUCTION AREAS. THE MANNER IN WHICH THE WATER IS REMOVED
SHALL BE SUCH THAT THE EXCAVATION BOTTOM AND SIDE SLOPES ARE STABLE, WITH NO SEDIMENT DISCHARGED FROM THE SITE
(I.E. PUMPED WATER MAY NEED TO BE DIRECTED TO AN APPROVED EROSION CONTROL DEVICE PRIOR TO DISCHARGE).

12. PRIOR TO TOPSOIL INSTALLATION, THE CONTRACTOR SHALL SCARIFY THE TOP 2-3" OF THE BERM SECTION TO PROMOTE BONDING
OF THE TOPSOIL WITH THE COMPACTED FILL. THE TOPSOIL DEPTH SHALL RANGE FROM 3-4" ON THE DAM EMBANKMENT AND
AQUATIC SHELF. PLEASE NOTE THE TOPSOIL SHALL BE AMENDED AS DIRECTED BY A LANDSCAPE PROFESSIONAL PRIOR TO
INSTALLATION ON THE EMBANKMENT AND AQUATIC SHELF.

13. THE CONTRACTOR SHALL PROVIDE A ONE YEAR WARRANTY PERIOD FOR ALL PLANTINGS IN THE STORMWATER CONTROL MEASURE.

14. THE CONTRACTOR SHALL REFER TO THE LANDSCAPING PLAN FOR THE PERMANENT PLANTING PLAN/SCHEDULE FOR THIS FACILITY.
CONTRACTOR SHALL COORDINATE WITH A LANDSCAPE PROFESSIONAL REGARDING SCHEDULING FOR PLANT INSTALLATION. PLEASE
NOTE THAT NO TREES/SHRUBS OF ANY TYPE MAY BE PLANTED ON FILL AREAS OF THE PROPOSED DAM EMBANKMENT.

15. RETAINING WALL ALIGNMENT SHOWN ON THESE PLANS DEPICTS THE LOCATION OF THE FRONT FACE OF THE RETAINING WALL AT
THE BOTTOM.

16. RETAINING WALL IS TO BE A DESIGN-BUILD PROJECT BY THE CONTRACTOR. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO
OBTAIN FINAL CONSTRUCTION DRAWINGS FROM A REGISTERED PROFESSIONAL ENGINEER AND GAIN ALL REQUIRED PERMITS
NECESSARY FOR THE CONSTRUCTION OF THE RETAINING WALL.

17. RETAINING WALL SHALL BE ASSUMED TO BE BACKFILLED WITH OFF-SITE BORROW MATERIAL OR PROCESSED FILL UNLESS
CONTRACTOR CAN PROVIDE OWNER WITH CONFIRMATION FROM THE GEOTECHNICAL ENGINEER AND THE RETAINING WALL
DESIGNER THAT READILY AVAILABLE ON-SITE SOILS CAN BE USED.

18. TOP AND BOTTOM OF WALL ELEVATIONS REFERENCED ON THESE PLANS IDENTIFY FINISHED GRADE ELEVATIONS ONLY. THE EXTENT
THAT THE RETAINING WALL WILL BE EXTENDED BELOW GRADE TO THE FOOTING SHALL BE IDENTIFIED ON THE RETAINING WALL
CONSTRUCTION DRAWINGS.

19. ON-SITE GEOTECHNICAL ENGINEER SHOULD BE GIVEN AN OPPORTUNITY TO REVIEW ALL RETAINING WALL PLANS AND DESIGNS
RELEVANT TO GEOTECHNICAL CONSIDERATIONS PRIOR TO FINAL DESIGN OF THE WALLS.

CONSTRUCTION SEQUENCE
1. PRIOR TO CONSTRUCTION, THE OWNER SHALL OBTAIN A LAND DISTURBING (GRADING) PERMIT AND AN "APPROVAL TO

CONSTRUCT" FROM THE TOWN OF ROLESVILLE AND ALL OTHER NECESSARY PERMITS FROM APPLICABLE AGENCIES (E.G. 404 / 401
PERMITS).

2. INSTALL ALL SEDIMENT AND EROSION CONTROL MEASURES PER THE APPROVED SEDIMENT AND EROSION CONTROL PLAN. THE
CONTRACTOR SHALL MAINTAIN ALL APPROVED SEDIMENT AND EROSION CONTROL MEASURES THROUGHOUT THE ENTIRE PROJECT,
AS REQUIRED. THE CONTRACTOR SHALL RECEIVE APPROVAL FROM THE EROSION CONTROL INSPECTOR, AS REQUIRED BY
GOVERNING AGENCIES, PRIOR TO ANY CLEARING.

3. CLEAR AND GRUB AREA WITHIN THE LIMITS OF THE PROPOSED DAM CONSTRUCTION, ADHERING TO THE "BERM AND SOIL
COMPACTION" NOTES. ALL TREES AND THEIR ENTIRE ROOT SYSTEMS MUST BE REMOVED FROM THE DAM FOOTPRINT AREA AND
BACKFILLED WITH SUITABLE SOIL MATERIAL. THE BACKFILLED AREAS SHALL BE COMPACTED TO THE SAME STANDARDS AS THE DAM
EMBANKMENT. THE REMAINING AREA OF THE EMBANKMENT SHALL BE STRIPPED TO A SUITABLE DEPTH AS DIRECTED BY THE
ON-SITE GEOTECHNICAL ENGINEER. ANY RESIDUAL SOILS TO BE LEFT IN PLACE MUST BE WELL SCARIFIED TO PROMOTE BONDING
OF THE NEW EMBANKMENT FILL. NO EMBANKMENT MATERIAL SHALL BE PLACED FOR THE DAM OR KEY TRENCH UNTIL APPROVAL
OF THE DAM SUBGRADE IS OBTAINED FROM THE ON-SITE GEOTECHNICAL ENGINEER.

4. EXCAVATE FOR THE NEW KEY TRENCH ALONG THE CENTERLINE OF THE PROPOSED DAM EMBANKMENT. THE TRENCH SHALL
EXTEND A MINIMUM OF 5 FT BELOW EXISTING GRADE OR 2 FT BELOW THE 48"Ø RCP OUTLET BARREL AND SHALL HAVE A
MINIMUM BOTTOM WIDTH OF 5 FEET. THE KEY TRENCH SIDESLOPES SHALL BE A MINIMUM OF 1:1 (H:V). WHEN EXCAVATING THE
KEY TRENCH, IF ANY DEBRIS IS ENCOUNTERED TO AN EXTENT THAT SUCH DEBRIS MAY EXIST IN OTHER INSITU PORTIONS OF THE
DAM EMBANKMENT, IT SHOULD ALSO BE REMOVED.  THE KEY TRENCH SHALL BE COMPACTED TO THE SAME SPECIFICATION LISTED
IN ITEM 4 OF THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES. DEPENDING UPON ON-SITE SOIL CONDITIONS
ENCOUNTERED DURING EXCAVATION, THE ON-SITE GEOTECHNICAL ENGINEER MAY VARY THE DEPTH AND DIMENSIONS OF THE KEY
TRENCH AS DEEMED NECESSARY. THE ON-SITE GEOTECHNICAL ENGINEER SHALL RETAIN DOCUMENTATION OF ANY VARIATION FOR
FUTURE AS-BUILT SUBMITTALS TO THE TOWN OF ROLESVILLE.

5. BEGIN PLACEMENT OF BACKFILL WITHIN THE KEY TRENCH. THE KEY TRENCH SHALL BE COMPACTED TO THE SPECIFICATIONS LISTED
IN ITEM 4 OF THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES. THE KEY TRENCH SHALL BE TESTED PER THE
SPECIFICATIONS LISTED IN THAT SECTION.

6. CONTRACTOR SHALL GIVE THE DESIGN ENGINEER A MINIMUM OF 72 HOURS NOTICE PRIOR TO THE INSTALLATION OF THE
SPILLWAY.

7. PRIOR TO INSTALLATION, SUBGRADE CONDITIONS ALONG THE SPILLWAY PIPES SHOULD BE EVALUATED BY THE ON-SITE
GEOTECHNICAL ENGINEER TO ASSESS WHETHER SUITABLE BEARING CONDITIONS EXIST AT THE SUBGRADE LEVEL. SHOULD SOFT OR
OTHERWISE UNSUITABLE CONDITIONS BE ENCOUNTERED ALONG THE PIPE ALIGNMENTS, THESE MATERIALS SHOULD BE UNDERCUT
AS DIRECTED BY THE GEOTECHNICAL ENGINEER. THE UNDERCUT MATERIALS SHALL BE REPLACED WITH ADEQUATELY COMPACTED
STRUCTURAL FILL, LEAN CONCRETE OR FLOWABLE FILL AS DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER.

8. IN ORDER TO HELP PROTECT THE SOIL SUBGRADE FROM DETERIORATION (DUE TO EXPOSURE, RAINFALL, SEEPAGE, AND RUNOFF)
BEFORE THE CRADLE CAN BE POURED, IT IS STRONGLY RECOMMENDED THAT A 3" TO 4" THICK CONCRETE MUD MAT BE POURED
OVER THE SUBGRADE ONCE IT IS APPROVED BY THE ON-SITE GEOTECHNICAL ENGINEER. THE MUD MAT WILL ALSO PROVIDE
BEARING FOR THE BLOCKS THAT TEMPORARILY SUPPORT THE SPILLWAY PIPE UNTIL THE CRADLE CAN BE POURED. THE METHOD OF
BLOCK SUPPORT FOR THE PIPE PROPOSED BY THE CONTRACTOR SHOULD BE SUBMITTED TO THE JOHN R. McADAMS COMPANY FOR
REVIEW.

9. BEGIN CONSTRUCTION OF THE NEW EMBANKMENT. FILL MATERIALS SHALL BE PLACED IN MAXIMUM 8" THICK LIFTS PRIOR TO
COMPACTION, UNLESS DIRECTED OTHERWISE BY THE ON-SITE GEOTECHNICAL ENGINEER. FILL LIFTS SHALL BE CONTINUOUS OVER
THE ENTIRE LENGTH OF FILL. IF IT IS NECESSARY, THE EMBANKMENT FILL MATERIAL WILL BE OVERBUILT IN HORIZONTAL LIFTS AND
CUT BACK TO FINAL GRADE IN ORDER TO ACHIEVE PROPER COMPACTION.

10. AS CONSTRUCTION OF THE EMBANKMENT MOVES FORWARD, IT WILL BE NECESSARY TO INSTALL THE CONCRETE CRADLE. SEE NOTE
ON CRADLE DETAIL (SHEET C9.02). THE PROPOSED STRUCTURAL FILL MATERIAL SHALL BE UTILIZED AS THE FORMWORK FOR THE
CONCRETE CRADLE. THE STRUCTURAL FILL SHOULD BE INSTALLED AND COMPACTED UP TO THE TOP OF CONCRETE CRADLE
ELEVATION. ONCE THE STRUCTURAL FILL REACHES THE NEXT DOWNSTREAM JUNCTION BOX OR HEADWALL AND IS COMPACTED TO
THE ELEVATION OF THE TOP OF THE CONCRETE CRADLE, EXCAVATE THE CONCRETE CRADLE TRENCH PER THE PROVIDED DETAILS
AND CONSTRUCT THE CONCRETE CRADLE AS PER THE PROVIDED CONCRETE CRADLE DETAIL. THE CRADLE SHALL NOT BE BEDDED
ON STONE MATERIAL.

11. INSTALL RISER / BARREL ASSEMBLY, ALONG WITH THE EMERGENCY DRAIN SYSTEM. INSTALL 48" RCP OUTLET BARREL SPILLWAY
FILTER FROM THE DETAILS SHOWN ON SHEET C9.02.

12. CONSTRUCT EMBANKMENT PER SPECIFICATIONS LISTED IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES AND
REQUIREMENTS OF THE ON-SITE GEOTECHNICAL ENGINEER. ALL CHARACTERISTICS OF THE EMBANKMENT FILL MATERIAL SHALL
MEET THE STANDARDS SET FORTH IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES, INCLUDING COMPACTION AND
MOISTURE REQUIREMENTS. IF NECESSARY TO ACHIEVE PROPER COMPACTION, THE EMBANKMENT FILL MATERIAL WILL BE
OVERBUILT IN HORIZONTAL LIFTS AND CUT BACK TO PROPER FINAL GRADE. ANY HAND COMPACTION ACTIVITIES AROUND
SPILLWAY OR DRAIN STRUCTURES SHALL BE CONDUCTED IN 4-INCH LOOSE LIFTS AND BE TO THE SAME COMPACTION AND
MOISTURE REQUIREMENTS AS THE ENTIRE EMBANKMENT. ALL COMPACTION AND MOISTURE TESTING SHALL BE CARRIED OUT AS
DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER AND AS LISTED IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS"
NOTES.

13. UPON COMPLETION OF DAM EMBANKMENT, PROMPTLY STABILIZE AND SEED DAM EMBANKMENT PER SEEDING SCHEDULE.
PERMANENT GROUND COVER SHALL BE ESTABLISHED PER THE PERMANENT SEEDING SCHEDULE FOUND ON SHEET C9.03.

14. SCHEDULE A FINAL AS-BUILT INSPECTION AND AS-BUILT SURVEY WITH THE ENGINEER AND SURVEYOR. AN AS-BUILT INSPECTION
AND SURVEY SHALL BE SCHEDULED BEFORE IMPOUNDING WATER IN THE FACILITY AND A MINIMUM OF 60 DAYS PRIOR TO THE
ANTICIPATED DATE OF CERTIFICATION APPROVAL. ANY COMMENTS OR DEFICIENCIES IN THE SCM CONSTRUCTION MUST BE
CORRECTED TO THE SATISFACTION OF THE ENGINEER AND OWNER BEFORE CERTIFICATION SHALL BE GRANTED.

BERM AND SOIL COMPACTION SPECIFICATIONS
1. PRIOR TO CONSTRUCTION, THE ON-SITE GEOTECHNICAL ENGINEER SHALL IDENTIFY BORROW / FILL AREAS AND VERIFY THEIR

SUITABILITY FOR USE WITHIN THE DAM EMBANKMENT. ALSO, THE ON-SITE GEOTECHNICAL ENGINEER SHALL PERFORM STANDARD
PROCTORS ON THE PROPOSED BORROW MATERIAL TO ENSURE THAT OPTIMUM MOISTURE CONTENT AND COMPACTION CAN BE
ACHIEVED / CONTROLLED DURING CONSTRUCTION.

2. ALL FILL MATERIALS TO BE USED FOR THE DAM EMBANKMENT SHALL BE TAKEN FROM BORROW AREAS APPROVED BY THE ON-SITE
GEOTECHNICAL ENGINEER. THE FILL MATERIAL SHALL BE FREE FROM ROOTS, STUMPS, WOOD, STONES GREATER THAN 6", AND
FROZEN OR OTHER OBJECTIONABLE MATERIAL. THE FOLLOWING SOIL TYPES ARE SUITABLE FOR USE AS FILL WITHIN THE DAM
EMBANKMENT AND KEY TRENCH: ML AND CL. ALL FILL MATERIALS SHALL BE APPROVED BY THE ONSITE GEOTECHNICAL ENGINEER
FOR THE INTENDED USE.

3. FILL PLACEMENT FOR THE EMBANKMENT SHALL NOT EXCEED A MAXIMUM 8" LIFT (UNCOMPACTED). EACH LIFT SHALL BE
CONTINUOUS FOR THE ENTIRE LENGTH OF EMBANKMENT. BEFORE PLACEMENT OF FILL FOR THE BERM SECTION, ALL UNSUITABLE
MATERIAL SHALL BE REMOVED AND THE SURFACE PROPERLY PREPARED FOR FILL PLACEMENT. FILL MATERIAL ADJACENT TO ALL
SPILLWAY AND DRAINAGE STRUCTURES SHALL BE PLACED IN 4-INCH (UNCOMPACTED) LIFTS AND HAND-COMPACTED TO THE SAME
COMPACTION AND MOISTURE REQUIREMENTS AS THE ENTIRE EMBANKMENT.

4. ALL FILL SOILS USED IN THE EMBANKMENT CONSTRUCTION SHALL BE COMPACTED TO AT LEAST 95% OF THE STANDARD PROCTOR
MAXIMUM DRY DENSITY (ASTM D-698). THE FILL SOILS SHALL BE COMPACTED AT A MOISTURE CONTENT WITHIN -1 TO +3 PERCENT
OF ITS OPTIMUM MOISTURE CONTENT. COMPACTION TESTS SHALL BE PERFORMED BY THE ON-SITE GEOTECHNICAL ENGINEER
DURING CONSTRUCTION TO VERIFY THAT THE PROPER COMPACTION LEVEL HAS BEEN REACHED. THE FILL SHOULD BE COMPACTED
USING A SHEEPSFOOT TYPE COMPACTOR. IN ORDER TO PREVENT DAMAGE TO THE PIPE, NO COMPACTION EQUIPMENT SHALL
CROSS ANY PIPE UNTIL MINIMUM COVER IS ESTABLISHED ALONG THE PIPE.

5. THE DESIGN ENGINEER SHALL BE PROVIDED WITH REPORTS AND CERTIFICATION BY THE ON-SITE GEOTECHNICAL ENGINEER THAT
THE GEOTECHNICAL ASPECTS OF THE FACILITY HAVE BEEN CONSTRUCTED PER PLAN. THIS CERTIFICATION MUST ADDRESS THE
TESTING FOR MATERIALS AND COMPACTION OF THE DAM EMBANKMENT AND SPILLWAY. THESE REPORTS AND CERTIFICATION
WILL BE NEEDED DURING THE AS-BUILT CERTIFICATION PROCESS FOR THIS STORMWATER CONTROL MEASURE. THEREFORE, IT
SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE TESTING AND OBSERVATION WITH THE ON-SITE GEOTECHNICAL
ENGINEER.

6. TESTING OF THE NEW FILL MATERIALS SHALL BE PERFORMED TO VERIFY THAT THE RECOMMENDED LEVEL OF COMPACTION IS
ACHIEVED DURING CONSTRUCTION. THEREFORE, ONE DENSITY TEST SHALL BE PERFORMED FOR EVERY 2,500 SQUARE FEET OF
AREA FOR EVERY LIFT OF FILL OR AS RECOMMENDED BY THE ON-SITE GEOTECHNICAL ENGINEER.

7. TESTING WILL BE REQUIRED ALONG THE 48"∅ RCP OUTLET BARREL AT A FREQUENCY OF ONE TEST PER 25 LF OF PIPE PER VERTICAL
FOOT OF FILL OR AS DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER.

OUTLET STRUCTURE MATERIAL SPECIFICATIONS
1. THE 48"Ø RCP OUTLET BARREL SHALL BE CLASS III O-RING RCP, MODIFIED BELL AND SPIGOT, MEETING THE REQUIREMENTS OF

ASTM C76-LATEST. THE PIPES SHALL HAVE SINGLE OFFSET JOINTS MEETING ASTM C-443-LATEST.

2. THE STRUCTURAL DESIGN FOR THE 6' X 6' (INTERNAL DIMENSIONS) RISER BOX WITH EXTENDED BASE SHALL BE BY OTHERS. PRIOR
TO ORDERING THE STRUCTURES, THE CONTRACTOR SHALL PROVIDE, TO THE DESIGN ENGINEER FOR REVIEW, SHOP DRAWINGS
AND SUPPORTING STRUCTURAL CALCULATIONS SEALED BY A P.E. REGISTERED IN NORTH CAROLINA DEMONSTRATING THE
PERTINENT VERTICAL LOADS ARE SUPPORTED BY THE CONCRETE RISER STRUCTURE.

3. THE RISER BOX OUTLET STRUCTURE SHALL BE PROVIDED WITH STEPS 16" ON CENTER. STEPS SHALL BE PROVIDED ON THE INNER
WALL OF THE RISER BOX. STEPS SHALL BE IN ACCORDANCE WITH NCDOT STD. 840.66. PLEASE REFER TO SHEET C9.01 FOR
LOCATION OF THE RISER STEPS.  NOTE THE STEPS SHALL LINE UP WITH THE ACCESS HATCH OF THE TRASH RACK.

4. THE CONCRETE ANTI-FLOTATION BLOCK SHALL BE CAST-IN-PLACE.  STEEL REINFORCEMENT AND CONNECTION TO THE RISER
SHALL BE PROVIDED IN ACCORDANCE WITH THE DETAIL ON SHEET C9.02.  THE CONTRACTOR SHALL ENSURE THE WEIGHT OF THE
ENTIRE RISER STRUCTURE IS GREATER THAN OR EQUAL TO 48,164 LBS.

5. THE RISER BOX JOINTS SHALL BE SEALED USING BUTYL RUBBER SEALANT CONFORMING TO ASTM-C990-LATEST. IF NECESSARY,
THE CONTRACTOR SHALL INCORPORATE A WATERSTOP INTO THE RISER BOX JOINT TO ENSURE A WATERTIGHT CONNECTION. THE
CONTRACTOR SHALL PARGE JOINTS ON BOTH THE INSIDE AND OUTSIDE WITH NON-SHRINK GROUT AND INSTALL GALVANIZED
STEEL STRAPS PER DETAIL ON SHEET C9.01.

6. PRIOR TO ORDERING, THE CONTRACTOR SHALL SUBMIT TRASH RACK SHOP DRAWINGS TO THE ENGINEER FOR REVIEW.
CONTRACTOR SHALL ENSURE THAT AN ACCESS HATCH IS PROVIDED ON THE TRASH RACK (SEE DETAIL SHEET C9.01 FOR
LOCATION) THAT WILL ALLOW FOR FUTURE MAINTENANCE ACCESS. NOTE THE ACCESS HATCH SHALL LINE UP WITH THE ACCESS
STEPS AFTER INSTALLATION.

7. ALL POURED CONCRETE SHALL MEET THE FOLLOWING SPECIFICATIONS UNLESS OTHERWISE NOTED:

-MINIMUM 3000 PSI (28 DAY)
-SLUMP = 3" - 5"
-ENTRAINED AIR = 5% - 7%

PLEASE NOTE NO CONCRETE SHALL BE POURED WHEN THE AMBIENT AIR TEMPERATURES ARE EXPECTED TO BE ABOVE 85°F OR
BELOW 40°F. CAST-IN-PLACE CONCRETE SHALL BE "WET CURED" AFTER FINISHING FOR A MINIMUM OF 48 HOURS.

CAST-IN-PLACE CONCRETE TO BE VIBRATED AS NECESSARY.

ON-SITE GEOTECHNICAL ENGINEER TO TEST AND CERTIFY ALL POURED CONCRETE MEETS THE ABOVE SPECIFICATIONS. CONCRETE
CYLINDERS FOR TESTING TO BE OBTAINED AT TIME OF POURING OF CAST-IN-PLACE STRUCTURES.

8. GEOTEXTILE FABRIC FOR THE 48"Ø RCP OUTLET BARREL JOINTS SHALL BE MIRAFI 180N OR ENGINEER APPROVED EQUAL
(NON-WOVEN FABRIC).

9. STORMWATER CONTROL MEASURE EMERGENCY DRAWDOWN IS VIA AN 6"Ø PLUG VALVE. THE VALVE SHALL BE A M&H STYLE
1820 ECCENTRIC VALVE OR APPROVED EQUAL. THIS VALVE IS IN ACCORDANCE WITH AWWA C-517, AND SHALL BE OPERABLE
FROM TOP OF OUTLET STRUCTURE VIA A HAND WHEEL (SEE DETAIL SHEET C9.01). THE CONTRACTOR SHALL PROVIDE A
REMOVABLE VALVE WRENCH WITH A HAND WHEEL ON TOP FOR OPERATION OF THE 6"Ø PLUG VALVE.

STATEMENT OF RESPONSIBILITY
1. ALL REQUIRED MAINTENANCE AND INSPECTIONS OF THE STORMWATER CONTROL MEASURE SHALL BE THE RESPONSIBILITY OF THE

OWNER, PER THE EXECUTED OPERATION AND MAINTENANCE AGREEMENT FOR THIS FACILITY.
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DETAILS

NOTES:
1. ALL REBAR TO BE #4 REBAR.
2. ALL REBAR AND ANGLES TO BE HOT-DIPPED GALVANIZED AND BE PROVIDED WITH AN EPOXY COATING.
3. THE HOT-DIPPED, GALVANIZED 2"x2"x1/4" ANGLES SHALL BE WELDED TO THE REBAR TRASH RACK. ONCE

WELDED, THE ENTIRE ASSEMBLY SHALL BE PLACED ONTO THE RISER WITH ANGLES SITTING DIRECTLY ON
TOP OF RISER.

4. TRASH RACK IS TO BE SECURELY FASTENED TO THE SPILLWAY RISER WITH A MINIMUM OF FOUR
CORROSION-RESISTANT ANCHORS.

5. ACCESS HATCH SHALL ALIGN WITH STEPS IN RISER.

8"
(TYP.)

9.0' 7.0'

2.0'

2.0'

1.0' O.C.
(TYP.)

9.0'

1.0'
(TYP.)

1.0' O.C. (TYP.)

7.0'

6.0'

THE BOLD / DASHED LINETYPE DENOTES THE ACCESS HATCH TO
BE PROVIDED BY THE TRASH RACK FABRICATOR PER OUTLET
STRUCTURE MATERIAL SPECIFICATIONS (SHEET C9.00)

11.3 LF
2"x2"x1

4" ANGLE

FABRICATED HINGES FOR THE 2'X3'
ACCESS HATCH. ACCESS HATCH SHALL
BE POSITIONED OVER STEPS.

CORROSION
RESISTANT

ANCHOR (TYP.,
SEE NOTE #4)

CORROSION RESISTANT
ANCHOR (TYP., SEE NOTE #4)

11.3 LF
2"x2"x1

4" ANGLE

®

N.T.S.
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MCT
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LANDSCAPE PLAN

STORMWATER WETPOND 'A' LANDSCAPE PLAN
1" = 30'

STORMWATER CONTROL MEASURE 'A' PLANTING PLAN SPECIFICATIONS

1" = 30'

MMJ

MCT

AGN23001-SCMA

SYMBOL CODE QTY COMMON NAME BOTANICAL NAME CONT SPACING REMARKS

GROUND COVERS

GROUND COVERS + PERENNIALS

PLANT SCHEDULE

SEEDBED PREPARATION

1. CHISEL COMPACTED AREAS AND SPREAD TOPSOIL 3-4 INCHES DEEP OVER ADVERSE SOIL CONDITIONS.
TOPSOIL SHOULD BE INCORPORATED INTO THE FINAL GRADING OF THE BASIN SIDE SLOPES AND
SHALLOW LAND AND SHALLOW WATER AREAS. CONTRACTOR SHOULD SCARIFY THE TOP 3-4 INCHES
OF THE COMPACTED FILL TO PROMOTE BONDING WITH TOPSOIL.

2. RIP THE ENTIRE AREA TO 6 INCHES DEPTH.

3. REMOVE ALL LOOSE ROCK, ROOTS, AND OTHER OBSTRUCTIONS LEAVING SURFACE  REASONABLY
SMOOTH AND UNIFORM.

4. PER ONE TIME ONLY, APPLY AGRICULTURAL LIME, FERTILIZER, AND SUPERPHOSPHATE UNIFORMLY
AND MIX  WITH SOIL.

5. CONTINUE TILLAGE UNTIL A WELL-PULVERIZED, FIRM REASONABLY UNIFORM SEEDBED IS  PREPARED
4 TO 6 INCHES DEEP.

6. SEED ON A FRESHLY PREPARED SEEDBED AND COVER.

7. MULCH IMMEDIATELY AFTER SEEDING AND ANCHOR MULCH.

8. INSPECT  ALL SEEDED AREAS AND MAKE NECESSARY REPAIRS OR RESEEDINGS WITHIN  THE PLANTING
SEASON, IF POSSIBLE.  AFTER PERMANENT COVER IS ESTABLISHED.

9. CONSULT CONSERVATION INSPECTOR ON MAINTENANCE TREATMENT.

SEEDING DATE SEEDING MIXTURE APPLICATION RATE
JAN 1 - MAY 1 RYE (GRAIN) 120 LBS/AC 

KOBE LESPEDEZA  50 LBS/AC
MAY 1 - AUG 15 GERMAN MILLET  40 LBS/AC
AUG 15 - DEC 30 RYE (GRAIN) 120 LBS/AC

SOIL AMENDMENTS
FOLLOW RECOMMENDATIONS OF SOIL TESTS OR APPLY 2,000 LB/AC GROUND AGRICULTURE LIMESTONE AND 750 LB/AC 10-10-10
FERTILIZER (FROM AUG 15 - DEC 30, INCREASE 10-10-10 FERTILIZER TO 1000 LB/AC).

MULCH
APPLY 4000 LB/AC STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT, NETTING, OR A MULCH ANCHORING TOOL. A DISK WITH
BLADES SET NEARLY STRAIGHT CAN BE USED AS A MULCH ANCHORING TOOL.

MAINTENANCE
JAN 1 - AUG 15: REFERTILIZE IF GROWTH IS NOT FULLY ADEQUATE. RESEED, REFERTILIZE, AND MULCH IMMEDIATELY FOLLOWING

EROSION OR OTHER DAMAGE.

AUG 15 - DEC 30: REPAIR AND REFERTILIZE DAMAGED AREAS IMMEDIATELY. TOP DRESS WITH 50 LB/AC OF NITROGEN IN MARCH. IF
IT IS NECESSARY TO EXTEND TEMPORARY COVER BEYOND JUNE 15, OVERSEED WITH 50 LB/AC KOBE LESPEDEZA IN
LATE FEBRUARY OR EARLY MARCH.

NOTE:  USE THE TEMPORARY SEEDING SCHEDULE ONLY WHEN DATE IS NOT CORRECT TO USE THE PERMANENT SEEDING SCHEDULE.

PLANTING INSTRUCTIONS

PLANTING TECHNIQUES
A. INSURE THAT ROOTS, ONCE REMOVED FROM POT, ARE STRAIGHTENED AND FACE DOWNWARD.
B. CREATE PLANTING AREA FOR EACH PLANT AND EXCAVATE PIT.
C. PLACE PLANTS IN PIT INSURING ROOTS ARE FACING COMPLETELY DOWNWARD.
D. HEEL IN SOIL AROUND PLANT AND PROCEED TO NEXT PLANTING LOCATION.
E. NEWLY PLANTED PLANTS NEED TO BE FASTENED TO THE SUBSTRATE FOR THE ESTABLISHMENT OF

NEW ROOTS.
F. ROOTS SHALL BE SPREAD IN THEIR NORMAL POSITION. ALL BROKEN OR FRAYED ROOTS HALL BE CUT

OFF CLEANLY.
G. THE DIAMETER OF THE PITS FOR ALL VEGETATIVE STOCK SHALL BE AT LEAST THREE TIMES THE

DIAMETER OF THE ROOT MASS. PLANT PIT WALL SHALL BE SCARIFIED PRIOR TO PLANT INSTALLATION.
H. SET THE PLANTS UPRIGHT, IN THE CENTER OF THE PIT. THE BOTTOM OF THE ROOT MASS SHOULD BE

RESTING ON UNDISTURBED SOIL.
I. PLACE THE BACKFILL AROUND THE BASE AND SIDES OF THE ROOT MASS, AND WORK EACH LAYER TO

SETTLE BACKFILL AND TO ELIMINATE VOIDS AND AIR POCKETS. WHEN PIT IS APPROXIMATELY 2/3 FULL,
WATER THOROUGHLY BEFORE PLACING REMAINDER OF THE BACKFILL. WATER AGAIN AFTER PLACING
FINAL LAYER OF BACKFILL.

J. BROKEN OR DAMAGED PARTS WILL BE CUT BACK TO UNDAMAGED TISSUE, LEAVING AS MUCH GREEN
BASAL TISSUE AS POSSIBLE ABOVE THE ROOTS. IF MORE THAN FIFTY PERCENT (50%) OF THE PLANT IS
DAMAGED THEN CONTRACTOR SHALL REPLACE THE PLANT.

CONTAINER STOCK / BARE ROOT
A. STOCK SHALL HAVE BEEN GROWN IN A CONTAINER LONG ENOUGH FOR THE ROOT SYSTEM TO HAVE

DEVELOPED SUFFICIENTLY TO HOLD ITS SOIL TOGETHER ONCE REMOVED FROM THE CONTAINER.
B. CONTAINER PLANTS WILL NEED TO BE WATERED REGULARLY AND PLACED IN SHADY CONDITIONS

UNTIL PLANTING OCCURS.
C. BARE ROOT PLANTS ARE FOR IMMEDIATE PLANTING, OTHERWISE SEE D) BELOW.
D. IF BARE ROOTS SPECIMENS ARE NOT TO BE PLANTED WITHIN FOUR (4) DAYS, TEMPORARY HOLDING

OF BARE ROOT SPECIMENS ARE TO BE COVERED ENTIRELY BY A SUITABLE MEDIUM (ETC. SOIL,
SAWDUST, MULCH OR THE LIKE) AND WATERED REGULARLY SO AS TO NOT DRY OUT.

PLANT LOCATIONS
A. NEW PLANTINGS SHALL BE LOCATED WHERE SHOWN ON PLAN EXCEPT WHERE CHANGES HAVE BEEN

MADE IN PROPOSED CONSTRUCTION.
B. NECESSARY ADJUSTMENTS SHALL BE MADE ONLY AFTER APPROVAL BY THE OWNER OR THE OWNER'S

REPRESENTATIVE.

WATER
WATER SHALL BE POTABLE AND SHALL NOT CONTAIN ELEMENTS TOXIC TO PLANT LIFE.

TEMPORARY SEEDING SCHEDULE

PERMANENT SEEDING SCHEDULE (DAM EMBANKMENTS)
SEEDING DATE SEEDING MIXTURE APPLICATION RATE
MARCH 1 - JUNE 31 HYBRID BERMUDA GRASS 1 LBS/1000 SF (OR MANUFACTURER SPECIFICATIONS) 
SEPT 1 -OCT 31 1 LBS/1000 SF (OR MANUFACTURER SPECIFICATIONS)

SOIL AMENDMENTS
FOLLOW RECOMMENDATIONS OF SOIL TESTS OR APPLY 4,000 LB/AC GROUND AGRICULTURE LIMESTONE AND 1000 LB/AC 10-10-10 FERTILIZER.

MULCH
APPLY 4000 LB/AC STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT, NETTING, OR A MULCH ANCHORING TOOL. A DISK WITH BLADES SET
NEARLY STRAIGHT CAN BE USED AS A MULCH ANCHORING TOOL.

MAINTENANCE
INSPECT AND REPAIR MULCH FREQUENTLY. REFERTILIZE IN LATE WINTER OF THE FOLLOWING YEAR; USE SOIL TESTS OR APPLY 150 LB/AC
10-10-10 FERTILIZER. MOW REGULARLY TO A HEIGHT OF 2-4 INCHES.

NOTE: PERMANENT SEEDING SCHEDULE IS FOR SLOPES OF THE BASIN AND TOP OF BERM. 

GRAPHIC SCALE
0 15 30 60

1 inch = 30 ft.
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The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com
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PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION
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STORMWATER CONTROL MEASURE 'B' CONSTRUCTION SPECIFICATIONS

STORMWATER WETPOND 'B' PLAN VIEW
1" = 40'

STREET "B"

(60' PUBLIC R/W
)
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GENERAL NOTES
1. PRIOR TO CONSTRUCTION, ANY DISCREPANCIES IN THE PLANS AND NOTES SHALL BE BROUGHT TO THE DESIGN ENGINEER'S

ATTENTION IMMEDIATELY. IF THE CONTRACTOR, IN THE COURSE OF WORK, FINDS ANY DISCREPANCIES IN THE PLANS OR NOTES
GIVEN BY THE PROJECT ENGINEER, IT SHALL BE THEIR DUTY TO IMMEDIATELY INFORM THE PROJECT ENGINEER IN WRITING. ANY
WORK DONE AFTER SUCH A DISCOVERY, UNTIL AUTHORIZED, WILL BE AT THE CONTRACTOR'S RISK.

2. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY LICENSES AND PERMITS REQUIRED TO COMPLETE THE WORK INCLUDED IN THE
CONTRACT DOCUMENTS AT THE CONTRACTOR'S EXPENSE.

3. IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY THAT THEY AND THEIR SUBCONTRACTORS HAVE THE CORRECT AND MOST
UP-TO-DATE PLANS AVAILABLE.

4. THE PROJECT WILL MEET ALL RELEVANT DESIGN REQUIREMENTS IN THE NCDEQ MANUAL AND THE TOWN OF ROLESVILLE
REGULATIONS AND STANDARDS.

5. THE DESIGN ENGINEER OR THEIR REPRESENTATIVE SHALL BE ON SITE FOR THE INSTALLATION OF ESSENTIAL ELEMENTS OF THE
PRINCIPAL SPILLWAY INCLUDING BUT NOT LIMITED TO THE ANTI-FLOAT BLOCK, RISER, CONCRETE COLLAR, CONCRETE CRADLE, AND
THE OUTLET BARREL. THE CONTRACTOR SHALL NOTIFY THE DESIGN ENGINEER 72 HOURS PRIOR TO INSTALLATION OF THESE ITEMS
TO ENSURE THAT A REPRESENTATIVE CAN BE ON-SITE. PHOTOGRAPHS OF THESE ITEMS MUST BE TAKEN PRIOR TO BACKFILLING FOR
USE IN THE AS-BUILT PHASE. IF THE CONTRACTOR  INSTALLS THESE WITHOUT THE ENGINEER OR ENGINEER'S REPRESENTATIVE
ON-SITE, THEN THE ELEMENTS SHALL BE UNCOVERED FOR INSPECTION AT THE CONTRACTOR'S EXPENSE.

6. THE FINAL CERTIFICATION FOR THIS FACILITY WILL INCLUDE A CERTIFICATION BY THE ON-SITE GEOTECHNICAL ENGINEER THAT THE
PROJECT WAS CONSTRUCTED PER THE APPROVED PLANS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE WITH THE
ON-SITE GEOTECHNICAL ENGINEER FOR OBSERVATION AND TESTING SUCH THAT THE ON-SITE GEOTECHNICAL ENGINEER CAN
CERTIFY THE CONSTRUCTION OF THE DAM EMBANKMENT AND SPILLWAY.  THIS CERTIFICATION MUST ADDRESS THE TESTING FOR
MATERIALS AND COMPACTION OF THE DAM EMBANKMENT AND SPILLWAY.

7. ALL CONSTRUCTION ACTIVITY RELATED TO THE PROPOSED STORMWATER CONTROL MEASURE SHALL BE PER THE DETAILS AND
SPECIFICATIONS SHOWN IN THESE DRAWINGS. SOILS, COMPACTION, AND OTHER MISCELLANEOUS DETAILS AND SPECIFICATIONS
MAY BE MODIFIED PER THE RECOMMENDATIONS OF THE ON-SITE GEOTECHNICAL ENGINEER. HOWEVER, PRIOR TO
IMPLEMENTATION, THE DESIGN ENGINEER SHALL BE NOTIFIED OF ANY DEVIATION FROM THESE DESIGN DRAWINGS, INCLUDING
SHOP DRAWINGS FOR ANY PROPOSED MODIFICATION.

8. DURING THE INITIAL STAGES OF CONSTRUCTION, THE STORMWATER CONTROL MEASURE MAY BE USED AS A SEDIMENT BASIN FOR
EROSION CONTROL PURPOSES. IF SO, THE CONTRACTOR SHALL FOLLOW THE GENERAL CONSTRUCTION SEQUENCE BELOW:
A. THE CONTRACTOR SHALL CONSTRUCT THE ENTIRE FACILITY (PERMANENT OUTLET STRUCTURE, DAM, ETC.) WITH THE EXCEPTION

OF THE INTERIOR FINE GRADING FOR THE FACILITY. THE INTERIOR FINE GRADING WILL BE CONSTRUCTED ONCE THE EROSION
CONTROL PHASE IS COMPLETE.

B. THE TEMPORARY DRAWDOWN RISER (OR SKIMMER) SHALL BE CONNECTED TO THE PERMANENT 6"Ø DIP DRAIN PIPE.
C. ONCE THE UPSTREAM DRAINAGE AREA IS STABILIZED AND THE EROSION CONTROL INSPECTOR APPROVES THE REMOVAL OF THE

SEDIMENT BASIN, THE CONTRACTOR SHALL REMOVE THE TEMPORARY DRAWDOWN RISER (OR SKIMMER) AND CLEAN OUT THE
BASIN IN ACCORDANCE WITH EROSION CONTROL STANDARD PRACTICES. ALL SEDIMENT, TRASH, ETC. SHALL BE DISPOSED OF
PROPERLY (I.E. PLACED IN A LANDFILL) AND NOT STOCKPILED IN AN AREA WHERE WATER QUALITY COULD BE ADVERSELY
AFFECTED.

D. ONCE THE BASIN IS CLEANED OUT, AND ALL EROSION CONTROL DEVICES REMOVED, THE CONTRACTOR SHALL CONSTRUCT THE
INTERIOR GRADING SHOWN ON THIS SHEET.

E. ONCE THE GRADING IS COMPLETE, THE CONTRACTOR SHALL REQUEST AN ON-SITE INSPECTION AND AN AS-BUILT SURVEY PRIOR
TO INSTALLATION OF THE STORMWATER CONTROL MEASURE PLANTS. IF THE CONTRACTOR PLANTS THE PROPOSED
VEGETATION PRIOR TO AN AS-BUILT SURVEY (AND SUBSEQUENT APPROVAL), ANY CHANGES TO THE GRADING / RE-PLANTING
OF PLANTS WILL BE AT THE CONTRACTOR'S EXPENSE.

F. ONCE THE ENGINEER HAS APPROVED THE AS-BUILT GRADING, THE CONTRACTOR SHALL PLANT THE PROPOSED STORMWATER
CONTROL MEASURE PLANTS SHOWN ON THE LANDSCAPE PLAN FOR THE FACILITY. AFTER COMPLETION OF THE PLANTING, THE
LANDSCAPE CONTRACTOR SHALL PROVIDE A LETTER TO THE ENGINEER CERTIFYING THAT THE PLANTS HAVE BEEN INSTALLED
PER THE APPROVED STORMWATER CONTROL MEASURE PLANTING PLAN.

9. ALL OSHA REQUIREMENTS FOR EXCAVATIONS (SHORING, DEPTH, ETC.) ARE THE RESPONSIBILITY OF THE CONTRACTOR. IF REQUIRED,
THE CONTRACTOR SHALL PROVIDE AN EXCAVATION PLAN TO BE SEALED BY A NC P.E. IT IS THE RESPONSIBILITY OF THE CONTRACTOR
TO DETERMINE IF AN EXCAVATION PLAN IS REQUIRED. THE JOHN R. MCADAMS COMPANY ASSUMES NO RESPONSIBILITY FOR ANY
EXCAVATION DESIGN RELATED TO SAFETY OR OSHA REQUIREMENTS.

10. ON-SITE GEOTECHNICAL ENGINEER SHALL DETERMINE THE IN-SITU SOIL INFILTRATION RATE OF THE STORMWATER CONTROL
MEASURE BOTTOM. BASED ON THE RESULTS, THE DESIGN ENGINEER SHALL DETERMINE IF A LINER WILL BE NEEDED TO MAINTAIN A
PERMANENT POOL. UPON DETERMINATION OF HIGHLY PERMEABLE SOILS AND THE SEASONAL HIGH WATER TABLE OUTSIDE OF THE
ACCEPTABLE RANGE, THE DESIGN ENGINEER WILL PROVIDE SPECIFICATIONS FOR THE LINER.

11. IT IS ANTICIPATED THAT DEWATERING WILL BE NECESSARY IN THE EXCAVATION AREAS (E.G. - EMBANKMENT SUB GRADE, INTERIOR
PORTIONS OF THE STORMWATER CONTROL MEASURE, AND KEY TRENCH). THEREFORE, THE CONTRACTOR SHALL FURNISH, INSTALL,
OPERATE, AND MAINTAIN ANY PUMPING EQUIPMENT, ETC. NEEDED FOR REMOVAL OF WATER FROM VARIOUS PARTS OF THE
STORMWATER CONTROL MEASURE SITE. DURING PLACEMENT OF FILL WITHIN THESE AREAS, THE CONTRACTOR SHALL KEEP THE
WATER LEVEL BELOW THE BOTTOM OF THE EXCAVATION / CONSTRUCTION AREAS. THE MANNER IN WHICH THE WATER IS REMOVED
SHALL BE SUCH THAT THE EXCAVATION BOTTOM AND SIDE SLOPES ARE STABLE, WITH NO SEDIMENT DISCHARGED FROM THE SITE
(I.E. PUMPED WATER MAY NEED TO BE DIRECTED TO AN APPROVED EROSION CONTROL DEVICE PRIOR TO DISCHARGE).

12. PRIOR TO TOPSOIL INSTALLATION, THE CONTRACTOR SHALL SCARIFY THE TOP 2-3" OF THE BERM SECTION TO PROMOTE BONDING
OF THE TOPSOIL WITH THE COMPACTED FILL. THE TOPSOIL DEPTH SHALL RANGE FROM 3-4" ON THE DAM EMBANKMENT AND
AQUATIC SHELF. PLEASE NOTE THE TOPSOIL SHALL BE AMENDED AS DIRECTED BY A LANDSCAPE PROFESSIONAL PRIOR TO
INSTALLATION ON THE EMBANKMENT AND AQUATIC SHELF.

13. THE CONTRACTOR SHALL PROVIDE A ONE YEAR WARRANTY PERIOD FOR ALL PLANTINGS IN THE STORMWATER CONTROL MEASURE.

14. THE CONTRACTOR SHALL REFER TO THE LANDSCAPING PLAN FOR THE PERMANENT PLANTING PLAN/SCHEDULE FOR THIS FACILITY.
CONTRACTOR SHALL COORDINATE WITH A LANDSCAPE PROFESSIONAL REGARDING SCHEDULING FOR PLANT INSTALLATION. PLEASE
NOTE THAT NO TREES/SHRUBS OF ANY TYPE MAY BE PLANTED ON FILL AREAS OF THE PROPOSED DAM EMBANKMENT.

15. RETAINING WALL ALIGNMENT SHOWN ON THESE PLANS DEPICTS THE LOCATION OF THE FRONT FACE OF THE RETAINING WALL AT
THE BOTTOM.

16. RETAINING WALL IS TO BE A DESIGN-BUILD PROJECT BY THE CONTRACTOR. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO
OBTAIN FINAL CONSTRUCTION DRAWINGS FROM A REGISTERED PROFESSIONAL ENGINEER AND GAIN ALL REQUIRED PERMITS
NECESSARY FOR THE CONSTRUCTION OF THE RETAINING WALL.

17. RETAINING WALL SHALL BE ASSUMED TO BE BACKFILLED WITH OFF-SITE BORROW MATERIAL OR PROCESSED FILL UNLESS
CONTRACTOR CAN PROVIDE OWNER WITH CONFIRMATION FROM THE GEOTECHNICAL ENGINEER AND THE RETAINING WALL
DESIGNER THAT READILY AVAILABLE ON-SITE SOILS CAN BE USED.

18. TOP AND BOTTOM OF WALL ELEVATIONS REFERENCED ON THESE PLANS IDENTIFY FINISHED GRADE ELEVATIONS ONLY. THE EXTENT
THAT THE RETAINING WALL WILL BE EXTENDED BELOW GRADE TO THE FOOTING SHALL BE IDENTIFIED ON THE RETAINING WALL
CONSTRUCTION DRAWINGS.

19. ON-SITE GEOTECHNICAL ENGINEER SHOULD BE GIVEN AN OPPORTUNITY TO REVIEW ALL RETAINING WALL PLANS AND DESIGNS
RELEVANT TO GEOTECHNICAL CONSIDERATIONS PRIOR TO FINAL DESIGN OF THE WALLS.

CONSTRUCTION SEQUENCE
1. PRIOR TO CONSTRUCTION, THE OWNER SHALL OBTAIN A LAND DISTURBING (GRADING) PERMIT AND AN "APPROVAL TO

CONSTRUCT" FROM THE TOWN OF ROLESVILLE AND ALL OTHER NECESSARY PERMITS FROM APPLICABLE AGENCIES (E.G. 404 / 401
PERMITS).

2. INSTALL ALL SEDIMENT AND EROSION CONTROL MEASURES PER THE APPROVED SEDIMENT AND EROSION CONTROL PLAN. THE
CONTRACTOR SHALL MAINTAIN ALL APPROVED SEDIMENT AND EROSION CONTROL MEASURES THROUGHOUT THE ENTIRE PROJECT,
AS REQUIRED. THE CONTRACTOR SHALL RECEIVE APPROVAL FROM THE EROSION CONTROL INSPECTOR, AS REQUIRED BY
GOVERNING AGENCIES, PRIOR TO ANY CLEARING.

3. CLEAR AND GRUB AREA WITHIN THE LIMITS OF THE PROPOSED DAM CONSTRUCTION, ADHERING TO THE "BERM AND SOIL
COMPACTION" NOTES. ALL TREES AND THEIR ENTIRE ROOT SYSTEMS MUST BE REMOVED FROM THE DAM FOOTPRINT AREA AND
BACKFILLED WITH SUITABLE SOIL MATERIAL. THE BACKFILLED AREAS SHALL BE COMPACTED TO THE SAME STANDARDS AS THE DAM
EMBANKMENT. THE REMAINING AREA OF THE EMBANKMENT SHALL BE STRIPPED TO A SUITABLE DEPTH AS DIRECTED BY THE
ON-SITE GEOTECHNICAL ENGINEER. ANY RESIDUAL SOILS TO BE LEFT IN PLACE MUST BE WELL SCARIFIED TO PROMOTE BONDING
OF THE NEW EMBANKMENT FILL. NO EMBANKMENT MATERIAL SHALL BE PLACED FOR THE DAM OR KEY TRENCH UNTIL APPROVAL
OF THE DAM SUBGRADE IS OBTAINED FROM THE ON-SITE GEOTECHNICAL ENGINEER.

4. EXCAVATE FOR THE NEW KEY TRENCH ALONG THE CENTERLINE OF THE PROPOSED DAM EMBANKMENT. THE TRENCH SHALL
EXTEND A MINIMUM OF 5 FT BELOW EXISTING GRADE OR 2 FT BELOW THE 48"Ø RCP OUTLET BARREL AND SHALL HAVE A
MINIMUM BOTTOM WIDTH OF 5 FEET. THE KEY TRENCH SIDESLOPES SHALL BE A MINIMUM OF 1:1 (H:V). WHEN EXCAVATING THE
KEY TRENCH, IF ANY DEBRIS IS ENCOUNTERED TO AN EXTENT THAT SUCH DEBRIS MAY EXIST IN OTHER INSITU PORTIONS OF THE
DAM EMBANKMENT, IT SHOULD ALSO BE REMOVED.  THE KEY TRENCH SHALL BE COMPACTED TO THE SAME SPECIFICATION LISTED
IN ITEM 4 OF THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES. DEPENDING UPON ON-SITE SOIL CONDITIONS
ENCOUNTERED DURING EXCAVATION, THE ON-SITE GEOTECHNICAL ENGINEER MAY VARY THE DEPTH AND DIMENSIONS OF THE KEY
TRENCH AS DEEMED NECESSARY. THE ON-SITE GEOTECHNICAL ENGINEER SHALL RETAIN DOCUMENTATION OF ANY VARIATION FOR
FUTURE AS-BUILT SUBMITTALS TO THE TOWN OF ROLESVILLE.

5. BEGIN PLACEMENT OF BACKFILL WITHIN THE KEY TRENCH. THE KEY TRENCH SHALL BE COMPACTED TO THE SPECIFICATIONS LISTED
IN ITEM 4 OF THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES. THE KEY TRENCH SHALL BE TESTED PER THE
SPECIFICATIONS LISTED IN THAT SECTION.

6. CONTRACTOR SHALL GIVE THE DESIGN ENGINEER A MINIMUM OF 72 HOURS NOTICE PRIOR TO THE INSTALLATION OF THE
SPILLWAY.

7. PRIOR TO INSTALLATION, SUBGRADE CONDITIONS ALONG THE SPILLWAY PIPES SHOULD BE EVALUATED BY THE ON-SITE
GEOTECHNICAL ENGINEER TO ASSESS WHETHER SUITABLE BEARING CONDITIONS EXIST AT THE SUBGRADE LEVEL. SHOULD SOFT OR
OTHERWISE UNSUITABLE CONDITIONS BE ENCOUNTERED ALONG THE PIPE ALIGNMENTS, THESE MATERIALS SHOULD BE UNDERCUT
AS DIRECTED BY THE GEOTECHNICAL ENGINEER. THE UNDERCUT MATERIALS SHALL BE REPLACED WITH ADEQUATELY COMPACTED
STRUCTURAL FILL, LEAN CONCRETE OR FLOWABLE FILL AS DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER.

8. IN ORDER TO HELP PROTECT THE SOIL SUBGRADE FROM DETERIORATION (DUE TO EXPOSURE, RAINFALL, SEEPAGE, AND RUNOFF)
BEFORE THE CRADLE CAN BE POURED, IT IS STRONGLY RECOMMENDED THAT A 3" TO 4" THICK CONCRETE MUD MAT BE POURED
OVER THE SUBGRADE ONCE IT IS APPROVED BY THE ON-SITE GEOTECHNICAL ENGINEER. THE MUD MAT WILL ALSO PROVIDE
BEARING FOR THE BLOCKS THAT TEMPORARILY SUPPORT THE SPILLWAY PIPE UNTIL THE CRADLE CAN BE POURED. THE METHOD OF
BLOCK SUPPORT FOR THE PIPE PROPOSED BY THE CONTRACTOR SHOULD BE SUBMITTED TO THE JOHN R. McADAMS COMPANY FOR
REVIEW.

9. BEGIN CONSTRUCTION OF THE NEW EMBANKMENT. FILL MATERIALS SHALL BE PLACED IN MAXIMUM 8" THICK LIFTS PRIOR TO
COMPACTION, UNLESS DIRECTED OTHERWISE BY THE ON-SITE GEOTECHNICAL ENGINEER. FILL LIFTS SHALL BE CONTINUOUS OVER
THE ENTIRE LENGTH OF FILL. IF IT IS NECESSARY, THE EMBANKMENT FILL MATERIAL WILL BE OVERBUILT IN HORIZONTAL LIFTS AND
CUT BACK TO FINAL GRADE IN ORDER TO ACHIEVE PROPER COMPACTION.

10. AS CONSTRUCTION OF THE EMBANKMENT MOVES FORWARD, IT WILL BE NECESSARY TO INSTALL THE CONCRETE CRADLE. SEE NOTE
ON CRADLE DETAIL (SHEET C9.06). THE PROPOSED STRUCTURAL FILL MATERIAL SHALL BE UTILIZED AS THE FORMWORK FOR THE
CONCRETE CRADLE. THE STRUCTURAL FILL SHOULD BE INSTALLED AND COMPACTED UP TO THE TOP OF CONCRETE CRADLE
ELEVATION. ONCE THE STRUCTURAL FILL REACHES THE NEXT DOWNSTREAM JUNCTION BOX OR HEADWALL AND IS COMPACTED TO
THE ELEVATION OF THE TOP OF THE CONCRETE CRADLE, EXCAVATE THE CONCRETE CRADLE TRENCH PER THE PROVIDED DETAILS
AND CONSTRUCT THE CONCRETE CRADLE AS PER THE PROVIDED CONCRETE CRADLE DETAIL. THE CRADLE SHALL NOT BE BEDDED
ON STONE MATERIAL.

11. INSTALL RISER / BARREL ASSEMBLY, ALONG WITH THE EMERGENCY DRAIN SYSTEM. INSTALL 48" RCP OUTLET BARREL SPILLWAY
FILTER FROM THE DETAILS SHOWN ON SHEET C9.06.

12. CONSTRUCT EMBANKMENT PER SPECIFICATIONS LISTED IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES AND
REQUIREMENTS OF THE ON-SITE GEOTECHNICAL ENGINEER. ALL CHARACTERISTICS OF THE EMBANKMENT FILL MATERIAL SHALL
MEET THE STANDARDS SET FORTH IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES, INCLUDING COMPACTION AND
MOISTURE REQUIREMENTS. IF NECESSARY TO ACHIEVE PROPER COMPACTION, THE EMBANKMENT FILL MATERIAL WILL BE
OVERBUILT IN HORIZONTAL LIFTS AND CUT BACK TO PROPER FINAL GRADE. ANY HAND COMPACTION ACTIVITIES AROUND
SPILLWAY OR DRAIN STRUCTURES SHALL BE CONDUCTED IN 4-INCH LOOSE LIFTS AND BE TO THE SAME COMPACTION AND
MOISTURE REQUIREMENTS AS THE ENTIRE EMBANKMENT. ALL COMPACTION AND MOISTURE TESTING SHALL BE CARRIED OUT AS
DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER AND AS LISTED IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS"
NOTES.

13. UPON COMPLETION OF DAM EMBANKMENT, PROMPTLY STABILIZE AND SEED DAM EMBANKMENT PER SEEDING SCHEDULE.
PERMANENT GROUND COVER SHALL BE ESTABLISHED PER THE PERMANENT SEEDING SCHEDULE FOUND ON SHEET C9.07.

14. SCHEDULE A FINAL AS-BUILT INSPECTION AND AS-BUILT SURVEY WITH THE ENGINEER AND SURVEYOR. AN AS-BUILT INSPECTION
AND SURVEY SHALL BE SCHEDULED BEFORE IMPOUNDING WATER IN THE FACILITY AND A MINIMUM OF 60 DAYS PRIOR TO THE
ANTICIPATED DATE OF CERTIFICATION APPROVAL. ANY COMMENTS OR DEFICIENCIES IN THE SCM CONSTRUCTION MUST BE
CORRECTED TO THE SATISFACTION OF THE ENGINEER AND OWNER BEFORE CERTIFICATION SHALL BE GRANTED.

BERM AND SOIL COMPACTION SPECIFICATIONS
1. PRIOR TO CONSTRUCTION, THE ON-SITE GEOTECHNICAL ENGINEER SHALL IDENTIFY BORROW / FILL AREAS AND VERIFY THEIR

SUITABILITY FOR USE WITHIN THE DAM EMBANKMENT. ALSO, THE ON-SITE GEOTECHNICAL ENGINEER SHALL PERFORM STANDARD
PROCTORS ON THE PROPOSED BORROW MATERIAL TO ENSURE THAT OPTIMUM MOISTURE CONTENT AND COMPACTION CAN BE
ACHIEVED / CONTROLLED DURING CONSTRUCTION.

2. ALL FILL MATERIALS TO BE USED FOR THE DAM EMBANKMENT SHALL BE TAKEN FROM BORROW AREAS APPROVED BY THE ON-SITE
GEOTECHNICAL ENGINEER. THE FILL MATERIAL SHALL BE FREE FROM ROOTS, STUMPS, WOOD, STONES GREATER THAN 6", AND
FROZEN OR OTHER OBJECTIONABLE MATERIAL. THE FOLLOWING SOIL TYPES ARE SUITABLE FOR USE AS FILL WITHIN THE DAM
EMBANKMENT AND KEY TRENCH: ML AND CL. ALL FILL MATERIALS SHALL BE APPROVED BY THE ONSITE GEOTECHNICAL ENGINEER
FOR THE INTENDED USE.

3. FILL PLACEMENT FOR THE EMBANKMENT SHALL NOT EXCEED A MAXIMUM 8" LIFT (UNCOMPACTED). EACH LIFT SHALL BE
CONTINUOUS FOR THE ENTIRE LENGTH OF EMBANKMENT. BEFORE PLACEMENT OF FILL FOR THE BERM SECTION, ALL UNSUITABLE
MATERIAL SHALL BE REMOVED AND THE SURFACE PROPERLY PREPARED FOR FILL PLACEMENT. FILL MATERIAL ADJACENT TO ALL
SPILLWAY AND DRAINAGE STRUCTURES SHALL BE PLACED IN 4-INCH (UNCOMPACTED) LIFTS AND HAND-COMPACTED TO THE SAME
COMPACTION AND MOISTURE REQUIREMENTS AS THE ENTIRE EMBANKMENT.

4. ALL FILL SOILS USED IN THE EMBANKMENT CONSTRUCTION SHALL BE COMPACTED TO AT LEAST 95% OF THE STANDARD PROCTOR
MAXIMUM DRY DENSITY (ASTM D-698). THE FILL SOILS SHALL BE COMPACTED AT A MOISTURE CONTENT WITHIN -1 TO +3 PERCENT
OF ITS OPTIMUM MOISTURE CONTENT. COMPACTION TESTS SHALL BE PERFORMED BY THE ON-SITE GEOTECHNICAL ENGINEER
DURING CONSTRUCTION TO VERIFY THAT THE PROPER COMPACTION LEVEL HAS BEEN REACHED. THE FILL SHOULD BE COMPACTED
USING A SHEEPSFOOT TYPE COMPACTOR. IN ORDER TO PREVENT DAMAGE TO THE PIPE, NO COMPACTION EQUIPMENT SHALL
CROSS ANY PIPE UNTIL MINIMUM COVER IS ESTABLISHED ALONG THE PIPE.

5. THE DESIGN ENGINEER SHALL BE PROVIDED WITH REPORTS AND CERTIFICATION BY THE ON-SITE GEOTECHNICAL ENGINEER THAT
THE GEOTECHNICAL ASPECTS OF THE FACILITY HAVE BEEN CONSTRUCTED PER PLAN. THIS CERTIFICATION MUST ADDRESS THE
TESTING FOR MATERIALS AND COMPACTION OF THE DAM EMBANKMENT AND SPILLWAY. THESE REPORTS AND CERTIFICATION
WILL BE NEEDED DURING THE AS-BUILT CERTIFICATION PROCESS FOR THIS STORMWATER CONTROL MEASURE. THEREFORE, IT
SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE TESTING AND OBSERVATION WITH THE ON-SITE GEOTECHNICAL
ENGINEER.

6. TESTING OF THE NEW FILL MATERIALS SHALL BE PERFORMED TO VERIFY THAT THE RECOMMENDED LEVEL OF COMPACTION IS
ACHIEVED DURING CONSTRUCTION. THEREFORE, ONE DENSITY TEST SHALL BE PERFORMED FOR EVERY 2,500 SQUARE FEET OF
AREA FOR EVERY LIFT OF FILL OR AS RECOMMENDED BY THE ON-SITE GEOTECHNICAL ENGINEER.

7. TESTING WILL BE REQUIRED ALONG THE 48"∅ RCP OUTLET BARREL AT A FREQUENCY OF ONE TEST PER 25 LF OF PIPE PER VERTICAL
FOOT OF FILL OR AS DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER.

OUTLET STRUCTURE MATERIAL SPECIFICATIONS
1. THE 48"Ø RCP OUTLET BARREL SHALL BE CLASS III O-RING RCP, MODIFIED BELL AND SPIGOT, MEETING THE REQUIREMENTS OF

ASTM C76-LATEST. THE PIPES SHALL HAVE SINGLE OFFSET JOINTS MEETING ASTM C-443-LATEST.

2. THE STRUCTURAL DESIGN FOR THE 6' X 6' (INTERNAL DIMENSIONS) RISER BOX WITH EXTENDED BASE SHALL BE BY OTHERS. PRIOR
TO ORDERING THE STRUCTURES, THE CONTRACTOR SHALL PROVIDE, TO THE DESIGN ENGINEER FOR REVIEW, SHOP DRAWINGS
AND SUPPORTING STRUCTURAL CALCULATIONS SEALED BY A P.E. REGISTERED IN NORTH CAROLINA DEMONSTRATING THE
PERTINENT VERTICAL LOADS ARE SUPPORTED BY THE CONCRETE RISER STRUCTURE.

3. THE RISER BOX OUTLET STRUCTURE SHALL BE PROVIDED WITH STEPS 16" ON CENTER. STEPS SHALL BE PROVIDED ON THE INNER
WALL OF THE RISER BOX. STEPS SHALL BE IN ACCORDANCE WITH NCDOT STD. 840.66. PLEASE REFER TO SHEET C9.06 FOR
LOCATION OF THE RISER STEPS.  NOTE THE STEPS SHALL LINE UP WITH THE ACCESS HATCH OF THE TRASH RACK.

4. THE CONCRETE ANTI-FLOTATION BLOCK SHALL BE CAST-IN-PLACE.  STEEL REINFORCEMENT AND CONNECTION TO THE RISER
SHALL BE PROVIDED IN ACCORDANCE WITH THE DETAIL ON SHEET C9.06.  THE CONTRACTOR SHALL ENSURE THE WEIGHT OF THE
ENTIRE RISER STRUCTURE IS GREATER THAN OR EQUAL TO 49,368 LBS.

5. THE RISER BOX JOINTS SHALL BE SEALED USING BUTYL RUBBER SEALANT CONFORMING TO ASTM-C990-LATEST. IF NECESSARY,
THE CONTRACTOR SHALL INCORPORATE A WATERSTOP INTO THE RISER BOX JOINT TO ENSURE A WATERTIGHT CONNECTION. THE
CONTRACTOR SHALL PARGE JOINTS ON BOTH THE INSIDE AND OUTSIDE WITH NON-SHRINK GROUT AND INSTALL GALVANIZED
STEEL STRAPS PER DETAIL ON SHEET C9.05.

6. PRIOR TO ORDERING, THE CONTRACTOR SHALL SUBMIT TRASH RACK SHOP DRAWINGS TO THE ENGINEER FOR REVIEW.
CONTRACTOR SHALL ENSURE THAT AN ACCESS HATCH IS PROVIDED ON THE TRASH RACK (SEE DETAIL SHEET C9.06 FOR
LOCATION) THAT WILL ALLOW FOR FUTURE MAINTENANCE ACCESS. NOTE THE ACCESS HATCH SHALL LINE UP WITH THE ACCESS
STEPS AFTER INSTALLATION.

7. ALL POURED CONCRETE SHALL MEET THE FOLLOWING SPECIFICATIONS UNLESS OTHERWISE NOTED:

-MINIMUM 3000 PSI (28 DAY)
-SLUMP = 3" - 5"
-ENTRAINED AIR = 5% - 7%

PLEASE NOTE NO CONCRETE SHALL BE POURED WHEN THE AMBIENT AIR TEMPERATURES ARE EXPECTED TO BE ABOVE 85°F OR
BELOW 40°F. CAST-IN-PLACE CONCRETE SHALL BE "WET CURED" AFTER FINISHING FOR A MINIMUM OF 48 HOURS.

CAST-IN-PLACE CONCRETE TO BE VIBRATED AS NECESSARY.

ON-SITE GEOTECHNICAL ENGINEER TO TEST AND CERTIFY ALL POURED CONCRETE MEETS THE ABOVE SPECIFICATIONS. CONCRETE
CYLINDERS FOR TESTING TO BE OBTAINED AT TIME OF POURING OF CAST-IN-PLACE STRUCTURES.

8. GEOTEXTILE FABRIC FOR THE 48"Ø RCP OUTLET BARREL JOINTS SHALL BE MIRAFI 180N OR ENGINEER APPROVED EQUAL
(NON-WOVEN FABRIC).

9. STORMWATER CONTROL MEASURE EMERGENCY DRAWDOWN IS VIA AN 6"Ø PLUG VALVE. THE VALVE SHALL BE A M&H STYLE
1820 ECCENTRIC VALVE OR APPROVED EQUAL. THIS VALVE IS IN ACCORDANCE WITH AWWA C-517, AND SHALL BE OPERABLE
FROM TOP OF OUTLET STRUCTURE VIA A HAND WHEEL (SEE DETAIL SHEET C9.05). THE CONTRACTOR SHALL PROVIDE A
REMOVABLE VALVE WRENCH WITH A HAND WHEEL ON TOP FOR OPERATION OF THE 6"Ø PLUG VALVE.

STATEMENT OF RESPONSIBILITY
1. ALL REQUIRED MAINTENANCE AND INSPECTIONS OF THE STORMWATER CONTROL MEASURE SHALL BE THE RESPONSIBILITY OF THE

OWNER, PER THE EXECUTED OPERATION AND MAINTENANCE AGREEMENT FOR THIS FACILITY.
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DETAILS

NOTES:
1. ALL REBAR TO BE #4 REBAR.
2. ALL REBAR AND ANGLES TO BE HOT-DIPPED GALVANIZED AND BE PROVIDED WITH AN EPOXY COATING.
3. THE HOT-DIPPED, GALVANIZED 2"x2"x1/4" ANGLES SHALL BE WELDED TO THE REBAR TRASH RACK. ONCE

WELDED, THE ENTIRE ASSEMBLY SHALL BE PLACED ONTO THE RISER WITH ANGLES SITTING DIRECTLY ON
TOP OF RISER.

4. TRASH RACK IS TO BE SECURELY FASTENED TO THE SPILLWAY RISER WITH A MINIMUM OF FOUR
CORROSION-RESISTANT ANCHORS.

5. ACCESS HATCH SHALL ALIGN WITH STEPS IN RISER.

8"
(TYP.)

9.0' 7.0'

2.0'

2.0'

1.0' O.C.
(TYP.)

9.0'

1.0'
(TYP.)

1.0' O.C. (TYP.)

7.0'

6.0'

THE BOLD / DASHED LINETYPE DENOTES THE ACCESS HATCH TO
BE PROVIDED BY THE TRASH RACK FABRICATOR PER OUTLET
STRUCTURE MATERIAL SPECIFICATIONS (SHEET C9.06)

11.3 LF
2"x2"x1

4" ANGLE

FABRICATED HINGES FOR THE 2'X3'
ACCESS HATCH. ACCESS HATCH SHALL
BE POSITIONED OVER STEPS.

CORROSION
RESISTANT

ANCHOR (TYP.,
SEE NOTE #4)

CORROSION RESISTANT
ANCHOR (TYP., SEE NOTE #4)

11.3 LF
2"x2"x1

4" ANGLE

®

N.T.S.

MMJ

MCT

AGN23001-SCMB

2025.09.02
11:45:25 -05'00'



CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

W
at

er
 R

es
ou

rc
es

\S
to

rm
w

at
er

 M
an

ag
em

en
t\

Si
te

 P
la

n 
- C

on
st

ru
ct

io
n 

Dr
aw

in
gs

\P
ac

ka
ge

 1
\C

ur
re

nt
 D

ra
w

in
gs

\A
GN

23
00

1-
SC

M
B.

dw
g,

 9
/2

/2
02

5 
11

:2
8:

08
 A

M
, M

ar
ia

 T
or

re
s

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

C9.07
SCM B

LANDSCAPE PLAN

STORMWATER WETPOND 'B' LANDSCAPE PLAN
1" = 40'

STORMWATER CONTROL MEASURE 'B' PLANTING PLAN SPECIFICATIONS

1" = 40'

MMJ

MCT

AGN23001-SCMB

SYMBOL CODE QTY COMMON NAME BOTANICAL NAME CONT SPACING REMARKS

GROUND COVERS

GROUND COVERS + PERENNIALS

PLANT SCHEDULE

SEEDBED PREPARATION

1. CHISEL COMPACTED AREAS AND SPREAD TOPSOIL 3-4 INCHES DEEP OVER ADVERSE SOIL CONDITIONS.
TOPSOIL SHOULD BE INCORPORATED INTO THE FINAL GRADING OF THE BASIN SIDE SLOPES AND
SHALLOW LAND AND SHALLOW WATER AREAS. CONTRACTOR SHOULD SCARIFY THE TOP 3-4 INCHES
OF THE COMPACTED FILL TO PROMOTE BONDING WITH TOPSOIL.

2. RIP THE ENTIRE AREA TO 6 INCHES DEPTH.

3. REMOVE ALL LOOSE ROCK, ROOTS, AND OTHER OBSTRUCTIONS LEAVING SURFACE  REASONABLY
SMOOTH AND UNIFORM.

4. PER ONE TIME ONLY, APPLY AGRICULTURAL LIME, FERTILIZER, AND SUPERPHOSPHATE UNIFORMLY
AND MIX  WITH SOIL.

5. CONTINUE TILLAGE UNTIL A WELL-PULVERIZED, FIRM REASONABLY UNIFORM SEEDBED IS  PREPARED
4 TO 6 INCHES DEEP.

6. SEED ON A FRESHLY PREPARED SEEDBED AND COVER.

7. MULCH IMMEDIATELY AFTER SEEDING AND ANCHOR MULCH.

8. INSPECT  ALL SEEDED AREAS AND MAKE NECESSARY REPAIRS OR RESEEDINGS WITHIN  THE PLANTING
SEASON, IF POSSIBLE.  AFTER PERMANENT COVER IS ESTABLISHED.

9. CONSULT CONSERVATION INSPECTOR ON MAINTENANCE TREATMENT.

SEEDING DATE SEEDING MIXTURE APPLICATION RATE
JAN 1 - MAY 1 RYE (GRAIN) 120 LBS/AC 

KOBE LESPEDEZA  50 LBS/AC
MAY 1 - AUG 15 GERMAN MILLET  40 LBS/AC
AUG 15 - DEC 30 RYE (GRAIN) 120 LBS/AC

SOIL AMENDMENTS
FOLLOW RECOMMENDATIONS OF SOIL TESTS OR APPLY 2,000 LB/AC GROUND AGRICULTURE LIMESTONE AND 750 LB/AC 10-10-10
FERTILIZER (FROM AUG 15 - DEC 30, INCREASE 10-10-10 FERTILIZER TO 1000 LB/AC).

MULCH
APPLY 4000 LB/AC STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT, NETTING, OR A MULCH ANCHORING TOOL. A DISK WITH
BLADES SET NEARLY STRAIGHT CAN BE USED AS A MULCH ANCHORING TOOL.

MAINTENANCE
JAN 1 - AUG 15: REFERTILIZE IF GROWTH IS NOT FULLY ADEQUATE. RESEED, REFERTILIZE, AND MULCH IMMEDIATELY FOLLOWING

EROSION OR OTHER DAMAGE.

AUG 15 - DEC 30: REPAIR AND REFERTILIZE DAMAGED AREAS IMMEDIATELY. TOP DRESS WITH 50 LB/AC OF NITROGEN IN MARCH. IF
IT IS NECESSARY TO EXTEND TEMPORARY COVER BEYOND JUNE 15, OVERSEED WITH 50 LB/AC KOBE LESPEDEZA IN
LATE FEBRUARY OR EARLY MARCH.

NOTE:  USE THE TEMPORARY SEEDING SCHEDULE ONLY WHEN DATE IS NOT CORRECT TO USE THE PERMANENT SEEDING SCHEDULE.

PLANTING INSTRUCTIONS

PLANTING TECHNIQUES
A. INSURE THAT ROOTS, ONCE REMOVED FROM POT, ARE STRAIGHTENED AND FACE DOWNWARD.
B. CREATE PLANTING AREA FOR EACH PLANT AND EXCAVATE PIT.
C. PLACE PLANTS IN PIT INSURING ROOTS ARE FACING COMPLETELY DOWNWARD.
D. HEEL IN SOIL AROUND PLANT AND PROCEED TO NEXT PLANTING LOCATION.
E. NEWLY PLANTED PLANTS NEED TO BE FASTENED TO THE SUBSTRATE FOR THE ESTABLISHMENT OF

NEW ROOTS.
F. ROOTS SHALL BE SPREAD IN THEIR NORMAL POSITION. ALL BROKEN OR FRAYED ROOTS HALL BE CUT

OFF CLEANLY.
G. THE DIAMETER OF THE PITS FOR ALL VEGETATIVE STOCK SHALL BE AT LEAST THREE TIMES THE

DIAMETER OF THE ROOT MASS. PLANT PIT WALL SHALL BE SCARIFIED PRIOR TO PLANT INSTALLATION.
H. SET THE PLANTS UPRIGHT, IN THE CENTER OF THE PIT. THE BOTTOM OF THE ROOT MASS SHOULD BE

RESTING ON UNDISTURBED SOIL.
I. PLACE THE BACKFILL AROUND THE BASE AND SIDES OF THE ROOT MASS, AND WORK EACH LAYER TO

SETTLE BACKFILL AND TO ELIMINATE VOIDS AND AIR POCKETS. WHEN PIT IS APPROXIMATELY 2/3 FULL,
WATER THOROUGHLY BEFORE PLACING REMAINDER OF THE BACKFILL. WATER AGAIN AFTER PLACING
FINAL LAYER OF BACKFILL.

J. BROKEN OR DAMAGED PARTS WILL BE CUT BACK TO UNDAMAGED TISSUE, LEAVING AS MUCH GREEN
BASAL TISSUE AS POSSIBLE ABOVE THE ROOTS. IF MORE THAN FIFTY PERCENT (50%) OF THE PLANT IS
DAMAGED THEN CONTRACTOR SHALL REPLACE THE PLANT.

CONTAINER STOCK / BARE ROOT
A. STOCK SHALL HAVE BEEN GROWN IN A CONTAINER LONG ENOUGH FOR THE ROOT SYSTEM TO HAVE

DEVELOPED SUFFICIENTLY TO HOLD ITS SOIL TOGETHER ONCE REMOVED FROM THE CONTAINER.
B. CONTAINER PLANTS WILL NEED TO BE WATERED REGULARLY AND PLACED IN SHADY CONDITIONS

UNTIL PLANTING OCCURS.
C. BARE ROOT PLANTS ARE FOR IMMEDIATE PLANTING, OTHERWISE SEE D) BELOW.
D. IF BARE ROOTS SPECIMENS ARE NOT TO BE PLANTED WITHIN FOUR (4) DAYS, TEMPORARY HOLDING

OF BARE ROOT SPECIMENS ARE TO BE COVERED ENTIRELY BY A SUITABLE MEDIUM (ETC. SOIL,
SAWDUST, MULCH OR THE LIKE) AND WATERED REGULARLY SO AS TO NOT DRY OUT.

PLANT LOCATIONS
A. NEW PLANTINGS SHALL BE LOCATED WHERE SHOWN ON PLAN EXCEPT WHERE CHANGES HAVE BEEN

MADE IN PROPOSED CONSTRUCTION.
B. NECESSARY ADJUSTMENTS SHALL BE MADE ONLY AFTER APPROVAL BY THE OWNER OR THE OWNER'S

REPRESENTATIVE.

WATER
WATER SHALL BE POTABLE AND SHALL NOT CONTAIN ELEMENTS TOXIC TO PLANT LIFE.

TEMPORARY SEEDING SCHEDULE

PERMANENT SEEDING SCHEDULE (DAM EMBANKMENTS)
SEEDING DATE SEEDING MIXTURE APPLICATION RATE
MARCH 1 - JUNE 31 HYBRID BERMUDA GRASS 1 LBS/1000 SF (OR MANUFACTURER SPECIFICATIONS) 
SEPT 1 -OCT 31 1 LBS/1000 SF (OR MANUFACTURER SPECIFICATIONS)

SOIL AMENDMENTS
FOLLOW RECOMMENDATIONS OF SOIL TESTS OR APPLY 4,000 LB/AC GROUND AGRICULTURE LIMESTONE AND 1000 LB/AC 10-10-10 FERTILIZER.

MULCH
APPLY 4000 LB/AC STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT, NETTING, OR A MULCH ANCHORING TOOL. A DISK WITH BLADES SET
NEARLY STRAIGHT CAN BE USED AS A MULCH ANCHORING TOOL.

MAINTENANCE
INSPECT AND REPAIR MULCH FREQUENTLY. REFERTILIZE IN LATE WINTER OF THE FOLLOWING YEAR; USE SOIL TESTS OR APPLY 150 LB/AC
10-10-10 FERTILIZER. MOW REGULARLY TO A HEIGHT OF 2-4 INCHES.

NOTE: PERMANENT SEEDING SCHEDULE IS FOR SLOPES OF THE BASIN AND TOP OF BERM. 

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.
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STORMWATER CONTROL MEASURE 'G' CONSTRUCTION SPECIFICATIONS

STORMWATER WETPOND 'G' PLAN VIEW
1" = 30'

GRAPHIC SCALE
0 15 30 60

1 inch = 30 ft.

GENERAL NOTES
1. PRIOR TO CONSTRUCTION, ANY DISCREPANCIES IN THE PLANS AND NOTES SHALL BE BROUGHT TO THE DESIGN ENGINEER'S

ATTENTION IMMEDIATELY. IF THE CONTRACTOR, IN THE COURSE OF WORK, FINDS ANY DISCREPANCIES IN THE PLANS OR NOTES
GIVEN BY THE PROJECT ENGINEER, IT SHALL BE THEIR DUTY TO IMMEDIATELY INFORM THE PROJECT ENGINEER IN WRITING. ANY
WORK DONE AFTER SUCH A DISCOVERY, UNTIL AUTHORIZED, WILL BE AT THE CONTRACTOR'S RISK.

2. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY LICENSES AND PERMITS REQUIRED TO COMPLETE THE WORK INCLUDED IN THE
CONTRACT DOCUMENTS AT THE CONTRACTOR'S EXPENSE.

3. IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY THAT THEY AND THEIR SUBCONTRACTORS HAVE THE CORRECT AND MOST
UP-TO-DATE PLANS AVAILABLE.

4. THE PROJECT WILL MEET ALL RELEVANT DESIGN REQUIREMENTS IN THE NCDEQ MANUAL AND THE TOWN OF ROLESVILLE
REGULATIONS AND STANDARDS.

5. THE DESIGN ENGINEER OR THEIR REPRESENTATIVE SHALL BE ON SITE FOR THE INSTALLATION OF ESSENTIAL ELEMENTS OF THE
PRINCIPAL SPILLWAY INCLUDING BUT NOT LIMITED TO THE ANTI-FLOAT BLOCK, RISER, CONCRETE COLLAR, CONCRETE CRADLE, AND
THE OUTLET BARREL. THE CONTRACTOR SHALL NOTIFY THE DESIGN ENGINEER 72 HOURS PRIOR TO INSTALLATION OF THESE ITEMS
TO ENSURE THAT A REPRESENTATIVE CAN BE ON-SITE. PHOTOGRAPHS OF THESE ITEMS MUST BE TAKEN PRIOR TO BACKFILLING FOR
USE IN THE AS-BUILT PHASE. IF THE CONTRACTOR  INSTALLS THESE WITHOUT THE ENGINEER OR ENGINEER'S REPRESENTATIVE
ON-SITE, THEN THE ELEMENTS SHALL BE UNCOVERED FOR INSPECTION AT THE CONTRACTOR'S EXPENSE.

6. THE FINAL CERTIFICATION FOR THIS FACILITY WILL INCLUDE A CERTIFICATION BY THE ON-SITE GEOTECHNICAL ENGINEER THAT THE
PROJECT WAS CONSTRUCTED PER THE APPROVED PLANS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE WITH THE
ON-SITE GEOTECHNICAL ENGINEER FOR OBSERVATION AND TESTING SUCH THAT THE ON-SITE GEOTECHNICAL ENGINEER CAN
CERTIFY THE CONSTRUCTION OF THE DAM EMBANKMENT AND SPILLWAY.  THIS CERTIFICATION MUST ADDRESS THE TESTING FOR
MATERIALS AND COMPACTION OF THE DAM EMBANKMENT AND SPILLWAY.

7. ALL CONSTRUCTION ACTIVITY RELATED TO THE PROPOSED STORMWATER CONTROL MEASURE SHALL BE PER THE DETAILS AND
SPECIFICATIONS SHOWN IN THESE DRAWINGS. SOILS, COMPACTION, AND OTHER MISCELLANEOUS DETAILS AND SPECIFICATIONS
MAY BE MODIFIED PER THE RECOMMENDATIONS OF THE ON-SITE GEOTECHNICAL ENGINEER. HOWEVER, PRIOR TO
IMPLEMENTATION, THE DESIGN ENGINEER SHALL BE NOTIFIED OF ANY DEVIATION FROM THESE DESIGN DRAWINGS, INCLUDING
SHOP DRAWINGS FOR ANY PROPOSED MODIFICATION.

8. DURING THE INITIAL STAGES OF CONSTRUCTION, THE STORMWATER CONTROL MEASURE MAY BE USED AS A SEDIMENT BASIN FOR
EROSION CONTROL PURPOSES. IF SO, THE CONTRACTOR SHALL FOLLOW THE GENERAL CONSTRUCTION SEQUENCE BELOW:
A. THE CONTRACTOR SHALL CONSTRUCT THE ENTIRE FACILITY (PERMANENT OUTLET STRUCTURE, DAM, ETC.) WITH THE EXCEPTION

OF THE INTERIOR FINE GRADING FOR THE FACILITY. THE INTERIOR FINE GRADING WILL BE CONSTRUCTED ONCE THE EROSION
CONTROL PHASE IS COMPLETE.

B. THE TEMPORARY DRAWDOWN RISER (OR SKIMMER) SHALL BE CONNECTED TO THE PERMANENT 6"Ø DIP DRAIN PIPE.
C. ONCE THE UPSTREAM DRAINAGE AREA IS STABILIZED AND THE EROSION CONTROL INSPECTOR APPROVES THE REMOVAL OF THE

SEDIMENT BASIN, THE CONTRACTOR SHALL REMOVE THE TEMPORARY DRAWDOWN RISER (OR SKIMMER) AND CLEAN OUT THE
BASIN IN ACCORDANCE WITH EROSION CONTROL STANDARD PRACTICES. ALL SEDIMENT, TRASH, ETC. SHALL BE DISPOSED OF
PROPERLY (I.E. PLACED IN A LANDFILL) AND NOT STOCKPILED IN AN AREA WHERE WATER QUALITY COULD BE ADVERSELY
AFFECTED.

D. ONCE THE BASIN IS CLEANED OUT, AND ALL EROSION CONTROL DEVICES REMOVED, THE CONTRACTOR SHALL CONSTRUCT THE
INTERIOR GRADING SHOWN ON THIS SHEET.

E. ONCE THE GRADING IS COMPLETE, THE CONTRACTOR SHALL REQUEST AN ON-SITE INSPECTION AND AN AS-BUILT SURVEY PRIOR
TO INSTALLATION OF THE STORMWATER CONTROL MEASURE PLANTS. IF THE CONTRACTOR PLANTS THE PROPOSED
VEGETATION PRIOR TO AN AS-BUILT SURVEY (AND SUBSEQUENT APPROVAL), ANY CHANGES TO THE GRADING / RE-PLANTING
OF PLANTS WILL BE AT THE CONTRACTOR'S EXPENSE.

F. ONCE THE ENGINEER HAS APPROVED THE AS-BUILT GRADING, THE CONTRACTOR SHALL PLANT THE PROPOSED STORMWATER
CONTROL MEASURE PLANTS SHOWN ON THE LANDSCAPE PLAN FOR THE FACILITY. AFTER COMPLETION OF THE PLANTING, THE
LANDSCAPE CONTRACTOR SHALL PROVIDE A LETTER TO THE ENGINEER CERTIFYING THAT THE PLANTS HAVE BEEN INSTALLED
PER THE APPROVED STORMWATER CONTROL MEASURE PLANTING PLAN.

9. ALL OSHA REQUIREMENTS FOR EXCAVATIONS (SHORING, DEPTH, ETC.) ARE THE RESPONSIBILITY OF THE CONTRACTOR. IF REQUIRED,
THE CONTRACTOR SHALL PROVIDE AN EXCAVATION PLAN TO BE SEALED BY A NC P.E. IT IS THE RESPONSIBILITY OF THE CONTRACTOR
TO DETERMINE IF AN EXCAVATION PLAN IS REQUIRED. THE JOHN R. MCADAMS COMPANY ASSUMES NO RESPONSIBILITY FOR ANY
EXCAVATION DESIGN RELATED TO SAFETY OR OSHA REQUIREMENTS.

10. ON-SITE GEOTECHNICAL ENGINEER SHALL DETERMINE THE IN-SITU SOIL INFILTRATION RATE OF THE STORMWATER CONTROL
MEASURE BOTTOM. BASED ON THE RESULTS, THE DESIGN ENGINEER SHALL DETERMINE IF A LINER WILL BE NEEDED TO MAINTAIN A
PERMANENT POOL. UPON DETERMINATION OF HIGHLY PERMEABLE SOILS AND THE SEASONAL HIGH WATER TABLE OUTSIDE OF THE
ACCEPTABLE RANGE, THE DESIGN ENGINEER WILL PROVIDE SPECIFICATIONS FOR THE LINER.

11. IT IS ANTICIPATED THAT DEWATERING WILL BE NECESSARY IN THE EXCAVATION AREAS (E.G. - EMBANKMENT SUB GRADE, INTERIOR
PORTIONS OF THE STORMWATER CONTROL MEASURE, AND KEY TRENCH). THEREFORE, THE CONTRACTOR SHALL FURNISH, INSTALL,
OPERATE, AND MAINTAIN ANY PUMPING EQUIPMENT, ETC. NEEDED FOR REMOVAL OF WATER FROM VARIOUS PARTS OF THE
STORMWATER CONTROL MEASURE SITE. DURING PLACEMENT OF FILL WITHIN THESE AREAS, THE CONTRACTOR SHALL KEEP THE
WATER LEVEL BELOW THE BOTTOM OF THE EXCAVATION / CONSTRUCTION AREAS. THE MANNER IN WHICH THE WATER IS REMOVED
SHALL BE SUCH THAT THE EXCAVATION BOTTOM AND SIDE SLOPES ARE STABLE, WITH NO SEDIMENT DISCHARGED FROM THE SITE
(I.E. PUMPED WATER MAY NEED TO BE DIRECTED TO AN APPROVED EROSION CONTROL DEVICE PRIOR TO DISCHARGE).

12. PRIOR TO TOPSOIL INSTALLATION, THE CONTRACTOR SHALL SCARIFY THE TOP 2-3" OF THE BERM SECTION TO PROMOTE BONDING
OF THE TOPSOIL WITH THE COMPACTED FILL. THE TOPSOIL DEPTH SHALL RANGE FROM 3-4" ON THE DAM EMBANKMENT AND
AQUATIC SHELF. PLEASE NOTE THE TOPSOIL SHALL BE AMENDED AS DIRECTED BY A LANDSCAPE PROFESSIONAL PRIOR TO
INSTALLATION ON THE EMBANKMENT AND AQUATIC SHELF.

13. THE CONTRACTOR SHALL PROVIDE A ONE YEAR WARRANTY PERIOD FOR ALL PLANTINGS IN THE STORMWATER CONTROL MEASURE.

14. THE CONTRACTOR SHALL REFER TO THE LANDSCAPING PLAN FOR THE PERMANENT PLANTING PLAN/SCHEDULE FOR THIS FACILITY.
CONTRACTOR SHALL COORDINATE WITH A LANDSCAPE PROFESSIONAL REGARDING SCHEDULING FOR PLANT INSTALLATION. PLEASE
NOTE THAT NO TREES/SHRUBS OF ANY TYPE MAY BE PLANTED ON FILL AREAS OF THE PROPOSED DAM EMBANKMENT.

15. RETAINING WALL ALIGNMENT SHOWN ON THESE PLANS DEPICTS THE LOCATION OF THE FRONT FACE OF THE RETAINING WALL AT
THE BOTTOM.

16. RETAINING WALL IS TO BE A DESIGN-BUILD PROJECT BY THE CONTRACTOR. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO
OBTAIN FINAL CONSTRUCTION DRAWINGS FROM A REGISTERED PROFESSIONAL ENGINEER AND GAIN ALL REQUIRED PERMITS
NECESSARY FOR THE CONSTRUCTION OF THE RETAINING WALL.

17. RETAINING WALL SHALL BE ASSUMED TO BE BACKFILLED WITH OFF-SITE BORROW MATERIAL OR PROCESSED FILL UNLESS
CONTRACTOR CAN PROVIDE OWNER WITH CONFIRMATION FROM THE GEOTECHNICAL ENGINEER AND THE RETAINING WALL
DESIGNER THAT READILY AVAILABLE ON-SITE SOILS CAN BE USED.

18. TOP AND BOTTOM OF WALL ELEVATIONS REFERENCED ON THESE PLANS IDENTIFY FINISHED GRADE ELEVATIONS ONLY. THE EXTENT
THAT THE RETAINING WALL WILL BE EXTENDED BELOW GRADE TO THE FOOTING SHALL BE IDENTIFIED ON THE RETAINING WALL
CONSTRUCTION DRAWINGS.

19. ON-SITE GEOTECHNICAL ENGINEER SHOULD BE GIVEN AN OPPORTUNITY TO REVIEW ALL RETAINING WALL PLANS AND DESIGNS
RELEVANT TO GEOTECHNICAL CONSIDERATIONS PRIOR TO FINAL DESIGN OF THE WALLS.

CONSTRUCTION SEQUENCE
1. PRIOR TO CONSTRUCTION, THE OWNER SHALL OBTAIN A LAND DISTURBING (GRADING) PERMIT AND AN "APPROVAL TO

CONSTRUCT" FROM THE TOWN OF ROLESVILLE AND ALL OTHER NECESSARY PERMITS FROM APPLICABLE AGENCIES (E.G. 404 / 401
PERMITS).

2. INSTALL ALL SEDIMENT AND EROSION CONTROL MEASURES PER THE APPROVED SEDIMENT AND EROSION CONTROL PLAN. THE
CONTRACTOR SHALL MAINTAIN ALL APPROVED SEDIMENT AND EROSION CONTROL MEASURES THROUGHOUT THE ENTIRE PROJECT,
AS REQUIRED. THE CONTRACTOR SHALL RECEIVE APPROVAL FROM THE EROSION CONTROL INSPECTOR, AS REQUIRED BY
GOVERNING AGENCIES, PRIOR TO ANY CLEARING.

3. CLEAR AND GRUB AREA WITHIN THE LIMITS OF THE PROPOSED DAM CONSTRUCTION, ADHERING TO THE "BERM AND SOIL
COMPACTION" NOTES. ALL TREES AND THEIR ENTIRE ROOT SYSTEMS MUST BE REMOVED FROM THE DAM FOOTPRINT AREA AND
BACKFILLED WITH SUITABLE SOIL MATERIAL. THE BACKFILLED AREAS SHALL BE COMPACTED TO THE SAME STANDARDS AS THE DAM
EMBANKMENT. THE REMAINING AREA OF THE EMBANKMENT SHALL BE STRIPPED TO A SUITABLE DEPTH AS DIRECTED BY THE
ON-SITE GEOTECHNICAL ENGINEER. ANY RESIDUAL SOILS TO BE LEFT IN PLACE MUST BE WELL SCARIFIED TO PROMOTE BONDING
OF THE NEW EMBANKMENT FILL. NO EMBANKMENT MATERIAL SHALL BE PLACED FOR THE DAM OR KEY TRENCH UNTIL APPROVAL
OF THE DAM SUBGRADE IS OBTAINED FROM THE ON-SITE GEOTECHNICAL ENGINEER.

4. EXCAVATE FOR THE NEW KEY TRENCH ALONG THE CENTERLINE OF THE PROPOSED DAM EMBANKMENT. THE TRENCH SHALL
EXTEND A MINIMUM OF 5 FT BELOW EXISTING GRADE OR 2 FT BELOW THE 24"Ø RCP OUTLET BARREL AND SHALL HAVE A
MINIMUM BOTTOM WIDTH OF 5 FEET. THE KEY TRENCH SIDESLOPES SHALL BE A MINIMUM OF 1:1 (H:V). WHEN EXCAVATING THE
KEY TRENCH, IF ANY DEBRIS IS ENCOUNTERED TO AN EXTENT THAT SUCH DEBRIS MAY EXIST IN OTHER INSITU PORTIONS OF THE
DAM EMBANKMENT, IT SHOULD ALSO BE REMOVED.  THE KEY TRENCH SHALL BE COMPACTED TO THE SAME SPECIFICATION LISTED
IN ITEM 4 OF THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES. DEPENDING UPON ON-SITE SOIL CONDITIONS
ENCOUNTERED DURING EXCAVATION, THE ON-SITE GEOTECHNICAL ENGINEER MAY VARY THE DEPTH AND DIMENSIONS OF THE KEY
TRENCH AS DEEMED NECESSARY. THE ON-SITE GEOTECHNICAL ENGINEER SHALL RETAIN DOCUMENTATION OF ANY VARIATION FOR
FUTURE AS-BUILT SUBMITTALS TO THE TOWN OF ROLESVILLE.

5. BEGIN PLACEMENT OF BACKFILL WITHIN THE KEY TRENCH. THE KEY TRENCH SHALL BE COMPACTED TO THE SPECIFICATIONS LISTED
IN ITEM 4 OF THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES. THE KEY TRENCH SHALL BE TESTED PER THE
SPECIFICATIONS LISTED IN THAT SECTION.

6. CONTRACTOR SHALL GIVE THE DESIGN ENGINEER A MINIMUM OF 72 HOURS NOTICE PRIOR TO THE INSTALLATION OF THE
SPILLWAY.

7. PRIOR TO INSTALLATION, SUBGRADE CONDITIONS ALONG THE SPILLWAY PIPES SHOULD BE EVALUATED BY THE ON-SITE
GEOTECHNICAL ENGINEER TO ASSESS WHETHER SUITABLE BEARING CONDITIONS EXIST AT THE SUBGRADE LEVEL. SHOULD SOFT OR
OTHERWISE UNSUITABLE CONDITIONS BE ENCOUNTERED ALONG THE PIPE ALIGNMENTS, THESE MATERIALS SHOULD BE UNDERCUT
AS DIRECTED BY THE GEOTECHNICAL ENGINEER. THE UNDERCUT MATERIALS SHALL BE REPLACED WITH ADEQUATELY COMPACTED
STRUCTURAL FILL, LEAN CONCRETE OR FLOWABLE FILL AS DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER.

8. IN ORDER TO HELP PROTECT THE SOIL SUBGRADE FROM DETERIORATION (DUE TO EXPOSURE, RAINFALL, SEEPAGE, AND RUNOFF)
BEFORE THE CRADLE CAN BE POURED, IT IS STRONGLY RECOMMENDED THAT A 3" TO 4" THICK CONCRETE MUD MAT BE POURED
OVER THE SUBGRADE ONCE IT IS APPROVED BY THE ON-SITE GEOTECHNICAL ENGINEER. THE MUD MAT WILL ALSO PROVIDE
BEARING FOR THE BLOCKS THAT TEMPORARILY SUPPORT THE SPILLWAY PIPE UNTIL THE CRADLE CAN BE POURED. THE METHOD OF
BLOCK SUPPORT FOR THE PIPE PROPOSED BY THE CONTRACTOR SHOULD BE SUBMITTED TO THE JOHN R. McADAMS COMPANY FOR
REVIEW.

9. BEGIN CONSTRUCTION OF THE NEW EMBANKMENT. FILL MATERIALS SHALL BE PLACED IN MAXIMUM 8" THICK LIFTS PRIOR TO
COMPACTION, UNLESS DIRECTED OTHERWISE BY THE ON-SITE GEOTECHNICAL ENGINEER. FILL LIFTS SHALL BE CONTINUOUS OVER
THE ENTIRE LENGTH OF FILL. IF IT IS NECESSARY, THE EMBANKMENT FILL MATERIAL WILL BE OVERBUILT IN HORIZONTAL LIFTS AND
CUT BACK TO FINAL GRADE IN ORDER TO ACHIEVE PROPER COMPACTION.

10. AS CONSTRUCTION OF THE EMBANKMENT MOVES FORWARD, IT WILL BE NECESSARY TO INSTALL THE CONCRETE CRADLE. SEE NOTE
ON CRADLE DETAIL (SHEET C9.10). THE PROPOSED STRUCTURAL FILL MATERIAL SHALL BE UTILIZED AS THE FORMWORK FOR THE
CONCRETE CRADLE. THE STRUCTURAL FILL SHOULD BE INSTALLED AND COMPACTED UP TO THE TOP OF CONCRETE CRADLE
ELEVATION. ONCE THE STRUCTURAL FILL REACHES THE NEXT DOWNSTREAM JUNCTION BOX OR HEADWALL AND IS COMPACTED TO
THE ELEVATION OF THE TOP OF THE CONCRETE CRADLE, EXCAVATE THE CONCRETE CRADLE TRENCH PER THE PROVIDED DETAILS
AND CONSTRUCT THE CONCRETE CRADLE AS PER THE PROVIDED CONCRETE CRADLE DETAIL. THE CRADLE SHALL NOT BE BEDDED
ON STONE MATERIAL.

11. INSTALL RISER / BARREL ASSEMBLY, ALONG WITH THE EMERGENCY DRAIN SYSTEM. INSTALL 24" RCP OUTLET BARREL SPILLWAY
FILTER FROM THE DETAILS SHOWN ON SHEET C9.10.

12. CONSTRUCT EMBANKMENT PER SPECIFICATIONS LISTED IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES AND
REQUIREMENTS OF THE ON-SITE GEOTECHNICAL ENGINEER. ALL CHARACTERISTICS OF THE EMBANKMENT FILL MATERIAL SHALL
MEET THE STANDARDS SET FORTH IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS" NOTES, INCLUDING COMPACTION AND
MOISTURE REQUIREMENTS. IF NECESSARY TO ACHIEVE PROPER COMPACTION, THE EMBANKMENT FILL MATERIAL WILL BE
OVERBUILT IN HORIZONTAL LIFTS AND CUT BACK TO PROPER FINAL GRADE. ANY HAND COMPACTION ACTIVITIES AROUND
SPILLWAY OR DRAIN STRUCTURES SHALL BE CONDUCTED IN 4-INCH LOOSE LIFTS AND BE TO THE SAME COMPACTION AND
MOISTURE REQUIREMENTS AS THE ENTIRE EMBANKMENT. ALL COMPACTION AND MOISTURE TESTING SHALL BE CARRIED OUT AS
DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER AND AS LISTED IN THE "BERM AND SOIL COMPACTION SPECIFICATIONS"
NOTES.

13. UPON COMPLETION OF DAM EMBANKMENT, PROMPTLY STABILIZE AND SEED DAM EMBANKMENT PER SEEDING SCHEDULE.
PERMANENT GROUND COVER SHALL BE ESTABLISHED PER THE PERMANENT SEEDING SCHEDULE FOUND ON SHEET C9.11.

14. SCHEDULE A FINAL AS-BUILT INSPECTION AND AS-BUILT SURVEY WITH THE ENGINEER AND SURVEYOR. AN AS-BUILT INSPECTION
AND SURVEY SHALL BE SCHEDULED BEFORE IMPOUNDING WATER IN THE FACILITY AND A MINIMUM OF 60 DAYS PRIOR TO THE
ANTICIPATED DATE OF CERTIFICATION APPROVAL. ANY COMMENTS OR DEFICIENCIES IN THE SCM CONSTRUCTION MUST BE
CORRECTED TO THE SATISFACTION OF THE ENGINEER AND OWNER BEFORE CERTIFICATION SHALL BE GRANTED.

BERM AND SOIL COMPACTION SPECIFICATIONS
1. PRIOR TO CONSTRUCTION, THE ON-SITE GEOTECHNICAL ENGINEER SHALL IDENTIFY BORROW / FILL AREAS AND VERIFY THEIR

SUITABILITY FOR USE WITHIN THE DAM EMBANKMENT. ALSO, THE ON-SITE GEOTECHNICAL ENGINEER SHALL PERFORM STANDARD
PROCTORS ON THE PROPOSED BORROW MATERIAL TO ENSURE THAT OPTIMUM MOISTURE CONTENT AND COMPACTION CAN BE
ACHIEVED / CONTROLLED DURING CONSTRUCTION.

2. ALL FILL MATERIALS TO BE USED FOR THE DAM EMBANKMENT SHALL BE TAKEN FROM BORROW AREAS APPROVED BY THE ON-SITE
GEOTECHNICAL ENGINEER. THE FILL MATERIAL SHALL BE FREE FROM ROOTS, STUMPS, WOOD, STONES GREATER THAN 6", AND
FROZEN OR OTHER OBJECTIONABLE MATERIAL. THE FOLLOWING SOIL TYPES ARE SUITABLE FOR USE AS FILL WITHIN THE DAM
EMBANKMENT AND KEY TRENCH: ML AND CL. ALL FILL MATERIALS SHALL BE APPROVED BY THE ONSITE GEOTECHNICAL ENGINEER
FOR THE INTENDED USE.

3. FILL PLACEMENT FOR THE EMBANKMENT SHALL NOT EXCEED A MAXIMUM 8" LIFT (UNCOMPACTED). EACH LIFT SHALL BE
CONTINUOUS FOR THE ENTIRE LENGTH OF EMBANKMENT. BEFORE PLACEMENT OF FILL FOR THE BERM SECTION, ALL UNSUITABLE
MATERIAL SHALL BE REMOVED AND THE SURFACE PROPERLY PREPARED FOR FILL PLACEMENT. FILL MATERIAL ADJACENT TO ALL
SPILLWAY AND DRAINAGE STRUCTURES SHALL BE PLACED IN 4-INCH (UNCOMPACTED) LIFTS AND HAND-COMPACTED TO THE SAME
COMPACTION AND MOISTURE REQUIREMENTS AS THE ENTIRE EMBANKMENT.

4. ALL FILL SOILS USED IN THE EMBANKMENT CONSTRUCTION SHALL BE COMPACTED TO AT LEAST 95% OF THE STANDARD PROCTOR
MAXIMUM DRY DENSITY (ASTM D-698). THE FILL SOILS SHALL BE COMPACTED AT A MOISTURE CONTENT WITHIN -1 TO +3 PERCENT
OF ITS OPTIMUM MOISTURE CONTENT. COMPACTION TESTS SHALL BE PERFORMED BY THE ON-SITE GEOTECHNICAL ENGINEER
DURING CONSTRUCTION TO VERIFY THAT THE PROPER COMPACTION LEVEL HAS BEEN REACHED. THE FILL SHOULD BE COMPACTED
USING A SHEEPSFOOT TYPE COMPACTOR. IN ORDER TO PREVENT DAMAGE TO THE PIPE, NO COMPACTION EQUIPMENT SHALL
CROSS ANY PIPE UNTIL MINIMUM COVER IS ESTABLISHED ALONG THE PIPE.

5. THE DESIGN ENGINEER SHALL BE PROVIDED WITH REPORTS AND CERTIFICATION BY THE ON-SITE GEOTECHNICAL ENGINEER THAT
THE GEOTECHNICAL ASPECTS OF THE FACILITY HAVE BEEN CONSTRUCTED PER PLAN. THIS CERTIFICATION MUST ADDRESS THE
TESTING FOR MATERIALS AND COMPACTION OF THE DAM EMBANKMENT AND SPILLWAY. THESE REPORTS AND CERTIFICATION
WILL BE NEEDED DURING THE AS-BUILT CERTIFICATION PROCESS FOR THIS STORMWATER CONTROL MEASURE. THEREFORE, IT
SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE TESTING AND OBSERVATION WITH THE ON-SITE GEOTECHNICAL
ENGINEER.

6. TESTING OF THE NEW FILL MATERIALS SHALL BE PERFORMED TO VERIFY THAT THE RECOMMENDED LEVEL OF COMPACTION IS
ACHIEVED DURING CONSTRUCTION. THEREFORE, ONE DENSITY TEST SHALL BE PERFORMED FOR EVERY 2,500 SQUARE FEET OF
AREA FOR EVERY LIFT OF FILL OR AS RECOMMENDED BY THE ON-SITE GEOTECHNICAL ENGINEER.

7. TESTING WILL BE REQUIRED ALONG THE 24"∅ RCP OUTLET BARREL AT A FREQUENCY OF ONE TEST PER 25 LF OF PIPE PER VERTICAL
FOOT OF FILL OR AS DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER.

OUTLET STRUCTURE MATERIAL SPECIFICATIONS
1. THE 24"Ø RCP OUTLET BARREL SHALL BE CLASS III O-RING RCP, MODIFIED BELL AND SPIGOT, MEETING THE REQUIREMENTS OF

ASTM C76-LATEST. THE PIPES SHALL HAVE SINGLE OFFSET JOINTS MEETING ASTM C-443-LATEST.

2. THE STRUCTURAL DESIGN FOR THE 4' X 4' (INTERNAL DIMENSIONS) RISER BOX WITH EXTENDED BASE SHALL BE BY OTHERS. PRIOR
TO ORDERING THE STRUCTURES, THE CONTRACTOR SHALL PROVIDE, TO THE DESIGN ENGINEER FOR REVIEW, SHOP DRAWINGS
AND SUPPORTING STRUCTURAL CALCULATIONS SEALED BY A P.E. REGISTERED IN NORTH CAROLINA DEMONSTRATING THE
PERTINENT VERTICAL LOADS ARE SUPPORTED BY THE CONCRETE RISER STRUCTURE.

3. THE RISER BOX OUTLET STRUCTURE SHALL BE PROVIDED WITH STEPS 16" ON CENTER. STEPS SHALL BE PROVIDED ON THE INNER
WALL OF THE RISER BOX. STEPS SHALL BE IN ACCORDANCE WITH NCDOT STD. 840.66. PLEASE REFER TO SHEET C9.10 FOR
LOCATION OF THE RISER STEPS.  NOTE THE STEPS SHALL LINE UP WITH THE ACCESS HATCH OF THE TRASH RACK.

4. THE CONCRETE ANTI-FLOTATION BLOCK SHALL BE CAST-IN-PLACE.  STEEL REINFORCEMENT AND CONNECTION TO THE RISER
SHALL BE PROVIDED IN ACCORDANCE WITH THE DETAIL ON SHEET C9.10.  THE CONTRACTOR SHALL ENSURE THE WEIGHT OF THE
ENTIRE RISER STRUCTURE IS GREATER THAN OR EQUAL TO 31,749 LBS.

5. THE RISER BOX JOINTS SHALL BE SEALED USING BUTYL RUBBER SEALANT CONFORMING TO ASTM-C990-LATEST. IF NECESSARY,
THE CONTRACTOR SHALL INCORPORATE A WATERSTOP INTO THE RISER BOX JOINT TO ENSURE A WATERTIGHT CONNECTION. THE
CONTRACTOR SHALL PARGE JOINTS ON BOTH THE INSIDE AND OUTSIDE WITH NON-SHRINK GROUT AND INSTALL GALVANIZED
STEEL STRAPS PER DETAIL ON SHEET C9.09.

6. PRIOR TO ORDERING, THE CONTRACTOR SHALL SUBMIT TRASH RACK SHOP DRAWINGS TO THE ENGINEER FOR REVIEW.
CONTRACTOR SHALL ENSURE THAT AN ACCESS HATCH IS PROVIDED ON THE TRASH RACK (SEE DETAIL SHEET C9.10 FOR
LOCATION) THAT WILL ALLOW FOR FUTURE MAINTENANCE ACCESS. NOTE THE ACCESS HATCH SHALL LINE UP WITH THE ACCESS
STEPS AFTER INSTALLATION.

7. ALL POURED CONCRETE SHALL MEET THE FOLLOWING SPECIFICATIONS UNLESS OTHERWISE NOTED:

-MINIMUM 3000 PSI (28 DAY)
-SLUMP = 3" - 5"
-ENTRAINED AIR = 5% - 7%

PLEASE NOTE NO CONCRETE SHALL BE POURED WHEN THE AMBIENT AIR TEMPERATURES ARE EXPECTED TO BE ABOVE 85°F OR
BELOW 40°F. CAST-IN-PLACE CONCRETE SHALL BE "WET CURED" AFTER FINISHING FOR A MINIMUM OF 48 HOURS.

CAST-IN-PLACE CONCRETE TO BE VIBRATED AS NECESSARY.

ON-SITE GEOTECHNICAL ENGINEER TO TEST AND CERTIFY ALL POURED CONCRETE MEETS THE ABOVE SPECIFICATIONS. CONCRETE
CYLINDERS FOR TESTING TO BE OBTAINED AT TIME OF POURING OF CAST-IN-PLACE STRUCTURES.

8. GEOTEXTILE FABRIC FOR THE 24"Ø RCP OUTLET BARREL JOINTS SHALL BE MIRAFI 180N OR ENGINEER APPROVED EQUAL
(NON-WOVEN FABRIC).

9. STORMWATER CONTROL MEASURE EMERGENCY DRAWDOWN IS VIA AN 6"Ø PLUG VALVE. THE VALVE SHALL BE A M&H STYLE
1820 ECCENTRIC VALVE OR APPROVED EQUAL. THIS VALVE IS IN ACCORDANCE WITH AWWA C-517, AND SHALL BE OPERABLE
FROM TOP OF OUTLET STRUCTURE VIA A HAND WHEEL (SEE DETAIL SHEET C9.09). THE CONTRACTOR SHALL PROVIDE A
REMOVABLE VALVE WRENCH WITH A HAND WHEEL ON TOP FOR OPERATION OF THE 6"Ø PLUG VALVE.

STATEMENT OF RESPONSIBILITY
1. ALL REQUIRED MAINTENANCE AND INSPECTIONS OF THE STORMWATER CONTROL MEASURE SHALL BE THE RESPONSIBILITY OF THE

OWNER, PER THE EXECUTED OPERATION AND MAINTENANCE AGREEMENT FOR THIS FACILITY.
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SYMBOL CODE QTY COMMON NAME BOTANICAL NAME CONT SPACING REMARKS

GROUND COVERS

GROUND COVERS + PERENNIALS

PLANT SCHEDULE

SEEDBED PREPARATION

1. CHISEL COMPACTED AREAS AND SPREAD TOPSOIL 3-4 INCHES DEEP OVER ADVERSE SOIL CONDITIONS.
TOPSOIL SHOULD BE INCORPORATED INTO THE FINAL GRADING OF THE BASIN SIDE SLOPES AND
SHALLOW LAND AND SHALLOW WATER AREAS. CONTRACTOR SHOULD SCARIFY THE TOP 3-4 INCHES
OF THE COMPACTED FILL TO PROMOTE BONDING WITH TOPSOIL.

2. RIP THE ENTIRE AREA TO 6 INCHES DEPTH.

3. REMOVE ALL LOOSE ROCK, ROOTS, AND OTHER OBSTRUCTIONS LEAVING SURFACE  REASONABLY
SMOOTH AND UNIFORM.

4. PER ONE TIME ONLY, APPLY AGRICULTURAL LIME, FERTILIZER, AND SUPERPHOSPHATE UNIFORMLY
AND MIX  WITH SOIL.

5. CONTINUE TILLAGE UNTIL A WELL-PULVERIZED, FIRM REASONABLY UNIFORM SEEDBED IS  PREPARED
4 TO 6 INCHES DEEP.

6. SEED ON A FRESHLY PREPARED SEEDBED AND COVER.

7. MULCH IMMEDIATELY AFTER SEEDING AND ANCHOR MULCH.

8. INSPECT  ALL SEEDED AREAS AND MAKE NECESSARY REPAIRS OR RESEEDINGS WITHIN  THE PLANTING
SEASON, IF POSSIBLE.  AFTER PERMANENT COVER IS ESTABLISHED.

9. CONSULT CONSERVATION INSPECTOR ON MAINTENANCE TREATMENT.

SEEDING DATE SEEDING MIXTURE APPLICATION RATE
JAN 1 - MAY 1 RYE (GRAIN) 120 LBS/AC 

KOBE LESPEDEZA  50 LBS/AC
MAY 1 - AUG 15 GERMAN MILLET  40 LBS/AC
AUG 15 - DEC 30 RYE (GRAIN) 120 LBS/AC

SOIL AMENDMENTS
FOLLOW RECOMMENDATIONS OF SOIL TESTS OR APPLY 2,000 LB/AC GROUND AGRICULTURE LIMESTONE AND 750 LB/AC 10-10-10
FERTILIZER (FROM AUG 15 - DEC 30, INCREASE 10-10-10 FERTILIZER TO 1000 LB/AC).

MULCH
APPLY 4000 LB/AC STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT, NETTING, OR A MULCH ANCHORING TOOL. A DISK WITH
BLADES SET NEARLY STRAIGHT CAN BE USED AS A MULCH ANCHORING TOOL.

MAINTENANCE
JAN 1 - AUG 15: REFERTILIZE IF GROWTH IS NOT FULLY ADEQUATE. RESEED, REFERTILIZE, AND MULCH IMMEDIATELY FOLLOWING

EROSION OR OTHER DAMAGE.

AUG 15 - DEC 30: REPAIR AND REFERTILIZE DAMAGED AREAS IMMEDIATELY. TOP DRESS WITH 50 LB/AC OF NITROGEN IN MARCH. IF
IT IS NECESSARY TO EXTEND TEMPORARY COVER BEYOND JUNE 15, OVERSEED WITH 50 LB/AC KOBE LESPEDEZA IN
LATE FEBRUARY OR EARLY MARCH.

NOTE:  USE THE TEMPORARY SEEDING SCHEDULE ONLY WHEN DATE IS NOT CORRECT TO USE THE PERMANENT SEEDING SCHEDULE.

PLANTING INSTRUCTIONS

PLANTING TECHNIQUES
A. INSURE THAT ROOTS, ONCE REMOVED FROM POT, ARE STRAIGHTENED AND FACE DOWNWARD.
B. CREATE PLANTING AREA FOR EACH PLANT AND EXCAVATE PIT.
C. PLACE PLANTS IN PIT INSURING ROOTS ARE FACING COMPLETELY DOWNWARD.
D. HEEL IN SOIL AROUND PLANT AND PROCEED TO NEXT PLANTING LOCATION.
E. NEWLY PLANTED PLANTS NEED TO BE FASTENED TO THE SUBSTRATE FOR THE ESTABLISHMENT OF

NEW ROOTS.
F. ROOTS SHALL BE SPREAD IN THEIR NORMAL POSITION. ALL BROKEN OR FRAYED ROOTS HALL BE CUT

OFF CLEANLY.
G. THE DIAMETER OF THE PITS FOR ALL VEGETATIVE STOCK SHALL BE AT LEAST THREE TIMES THE

DIAMETER OF THE ROOT MASS. PLANT PIT WALL SHALL BE SCARIFIED PRIOR TO PLANT INSTALLATION.
H. SET THE PLANTS UPRIGHT, IN THE CENTER OF THE PIT. THE BOTTOM OF THE ROOT MASS SHOULD BE

RESTING ON UNDISTURBED SOIL.
I. PLACE THE BACKFILL AROUND THE BASE AND SIDES OF THE ROOT MASS, AND WORK EACH LAYER TO

SETTLE BACKFILL AND TO ELIMINATE VOIDS AND AIR POCKETS. WHEN PIT IS APPROXIMATELY 2/3 FULL,
WATER THOROUGHLY BEFORE PLACING REMAINDER OF THE BACKFILL. WATER AGAIN AFTER PLACING
FINAL LAYER OF BACKFILL.

J. BROKEN OR DAMAGED PARTS WILL BE CUT BACK TO UNDAMAGED TISSUE, LEAVING AS MUCH GREEN
BASAL TISSUE AS POSSIBLE ABOVE THE ROOTS. IF MORE THAN FIFTY PERCENT (50%) OF THE PLANT IS
DAMAGED THEN CONTRACTOR SHALL REPLACE THE PLANT.

CONTAINER STOCK / BARE ROOT
A. STOCK SHALL HAVE BEEN GROWN IN A CONTAINER LONG ENOUGH FOR THE ROOT SYSTEM TO HAVE

DEVELOPED SUFFICIENTLY TO HOLD ITS SOIL TOGETHER ONCE REMOVED FROM THE CONTAINER.
B. CONTAINER PLANTS WILL NEED TO BE WATERED REGULARLY AND PLACED IN SHADY CONDITIONS

UNTIL PLANTING OCCURS.
C. BARE ROOT PLANTS ARE FOR IMMEDIATE PLANTING, OTHERWISE SEE D) BELOW.
D. IF BARE ROOTS SPECIMENS ARE NOT TO BE PLANTED WITHIN FOUR (4) DAYS, TEMPORARY HOLDING

OF BARE ROOT SPECIMENS ARE TO BE COVERED ENTIRELY BY A SUITABLE MEDIUM (ETC. SOIL,
SAWDUST, MULCH OR THE LIKE) AND WATERED REGULARLY SO AS TO NOT DRY OUT.

PLANT LOCATIONS
A. NEW PLANTINGS SHALL BE LOCATED WHERE SHOWN ON PLAN EXCEPT WHERE CHANGES HAVE BEEN

MADE IN PROPOSED CONSTRUCTION.
B. NECESSARY ADJUSTMENTS SHALL BE MADE ONLY AFTER APPROVAL BY THE OWNER OR THE OWNER'S

REPRESENTATIVE.

WATER
WATER SHALL BE POTABLE AND SHALL NOT CONTAIN ELEMENTS TOXIC TO PLANT LIFE.

TEMPORARY SEEDING SCHEDULE

PERMANENT SEEDING SCHEDULE (DAM EMBANKMENTS)
SEEDING DATE SEEDING MIXTURE APPLICATION RATE
MARCH 1 - JUNE 31 HYBRID BERMUDA GRASS 1 LBS/1000 SF (OR MANUFACTURER SPECIFICATIONS) 
SEPT 1 -OCT 31 1 LBS/1000 SF (OR MANUFACTURER SPECIFICATIONS)

SOIL AMENDMENTS
FOLLOW RECOMMENDATIONS OF SOIL TESTS OR APPLY 4,000 LB/AC GROUND AGRICULTURE LIMESTONE AND 1000 LB/AC 10-10-10 FERTILIZER.

MULCH
APPLY 4000 LB/AC STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT, NETTING, OR A MULCH ANCHORING TOOL. A DISK WITH BLADES SET
NEARLY STRAIGHT CAN BE USED AS A MULCH ANCHORING TOOL.

MAINTENANCE
INSPECT AND REPAIR MULCH FREQUENTLY. REFERTILIZE IN LATE WINTER OF THE FOLLOWING YEAR; USE SOIL TESTS OR APPLY 150 LB/AC
10-10-10 FERTILIZER. MOW REGULARLY TO A HEIGHT OF 2-4 INCHES.

NOTE: PERMANENT SEEDING SCHEDULE IS FOR SLOPES OF THE BASIN AND TOP OF BERM. 

2025.09.02
14:42:08 -05'00'



TR

TR

TR

TR

TR

TR

TR

TR

TR

TR

15
R1

23
R1

29
R1

31
D1

34
D1

41
R1

49
R1

67
R1

75
R1

113
R1

119
R1

120
R1

4
R1

21
R1

40
R1

45
R1

61
R1

80
R1

71
R1

83
R1

78
R1

53
D1

58
D1

52
D1

57
D1

50
D1

56
D1

37
D1

32
D1

35
D1

33
D1

27
R1

17
R1

19
R1

16
R1

13
R1

6
R1

9
R1

8
R1

10
R1

7
R1

11
R1

2
R1

1
R1

3
R1

5
R1

12
R1

14
R1

20
R1

24
R1

25
R1

30
R1

42
R1

48
R1

65
R1

76
R1

94
R1

87
R1

95
R1

100
R1

90
R1

77
R1

44
R1

38
R126

R1

28
R1

82
R1

91
R1

102
R1

106
R1

115
R1

133
R1

126
R1

124
R1

112
R1

114
R1

117
R1

118
R1

107
R1

97
R1

101
R1

108
R1

116
R1

122
R1

127
R1

121
R1

81
D1

74
D1

55
R1

66
R1

47
D1

54
D1

22
R1

131
R1

135
R1

18
R1

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

O
AL

S1
.d

w
g,

 9
/2

/2
02

5 
4:

48
:1

2 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

GRAPHIC SCALE
0 100 200 400

1 inch = 200 ft. L5.00

AGN23001-OALS1

1"=200'

EX
IS

TI
N

G
FO

RE
ST

VI
LL

E 
RO

AD

EXISTING

BURLINGTON MILLS ROAD

EX
IS

TI
NG

HU
NT

IN
GC

RE
EK

 D
RI

VE

EX
IS

TI
N

G
RO

CK
Y 

KN
O

LL
 L

AN
E

EX
IS

TI
NG

CE
NT

AU
R 

RO
AD

SCM "G"

SCM "A"

SCM "B"

SCM "C"

SCM "D"

SCM "E" SCM "F"

SITE LEGEND

EXISTIN
G

TU
CKAHO

E TRCE

EXISTING
POND

EXISTING
POND

EXISTING

BEAVER TAN CT.

PUBLIC
TRAILHEAD

FUTURE PUBLIC
TOWN OF ROLESVILLE

PARK

PHASE LEGEND

OVERALL LANDSCAPE PLAN

SMO

JMH

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

SYMBOL CODE BOTANICAL / COMMON NAME

CANOPY TREES

UNDERSTORY TREES

PEARCE FARM POND DRIVE

PEARCE FARM POND DRIVE

PE
AR

CE
 FA

RM
 PO

ND D
RI

VE

ALLEY "23"

CO
N

STAN
CE RO

W
 DRIVE

CO
NSTANCE RO

W
 DRIVE

MERRITT PASS WAY
MERRITT PASS WAY

M
ER

RI
TT

 PA
SS

 W
AY

VI
LL

AG
E 

PA
RK

SI
DE

 L
AN

E

M
O

U
N

TA
IN

 M
IN

T 
LA

N
E

TO
M

S 
PO

ST
 L

AN
E

VI
LL

AG
E 

LI
N

K 
W

AY

PERRIER STREET

GREENW
AY HOLLOW

 DRIVE

GREENWAY HOLLOW DRIVE

GREENW
AY HOLLOW

 DRIVE

GREENW
AY HOLLOW

 DRIVE

ELMWOOD PARK DRIVE

LOCUST RIDGE DRIVE

W
ALKERW

OOD DRIVE

PARK LINK DRIVE

FAISON BLOOM
 DRIVE

FAISON BLOOM DRIVE

FAISON BLOOM DRIVE

NATIVE OAK COURT

GA
RD

EN
 D

IS
TR

IC
T 

LA
NE

GA
RD

EN
 D

IS
TR

IC
T 

LA
N

E

MARGARET DAISY LANE

EDDIN
S PARK DRIVE

EDDIN
S PARK DRIVE

AN
NIE 

GAT
E D

RI
VE

ANNIE GATE DRIVE

W
AL

KE
RS

 PA
RK

 D
RI

VE

W
ALKERS PARK DRIVE

ALLEY "17"
ALLEY "18" ALLEY "19"

AL
LE

Y 
"2

2"

AL
LE

Y 
"2

1"

AL
LE

Y 
"2

0"

ALLEY "1"

ALLEY "1"ALLEY "2" ALLEY "4"

ALLEY "3"

ALLEY "5"

ALLEY "6"

ALLEY "7"

ALLEY "10"

ALLEY "9"

ALLEY "8"

ALLEY "11"

ALLEY "1
5"

ALLEY "12"

AL
LE

Y "
12

"

ALLEY "14"

ALLEY "13"

ALLEY "16"

SYMBOL CODE BOTANICAL / COMMON NAME
CANOPY TREES

SHRUBS

2025.09.02 16:49:05-04'00'



TR

23
R1

29
R1

31
D1

34
D1

4
R1

21
R1

37
D1

32
D1

35
D1

33
D1

27
R1

17
R1

19
R1

16
R1

13
R1

6
R1

9
R1

18
R1

L5.01

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
3:

51
:2

8 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.04

SE
E 

SH
EE

T 
L5

.0
2

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

SITE LEGEND

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

PHASE
1

PHASE
2

PHASE
2

PHASE
2

L5.01AREA "A"

SITE LEGEND

LANDSCAPE PLAN

AGN23001-LS1

SMO

SYMBOL CODE BOTANICAL / COMMON NAME

CANOPY TREES

JMH

MERRITT PASS WAY
(47' PUBLIC R/W)

CONSTANCE ROW
 DR.

(47' PUBLIC R/W
)

VI
LL

AG
E 

LI
N

K 
W

AY
(4

7'
 P

U
BL

IC
 R

/W
)

TO
M

S 
PO

ST
 L

N
.

(4
7'

 P
U

BL
IC

 R
/W

)

PERRIER STREET
(47' PUBLIC R/W)

ALLEY "17"
(20' PRIVATE ACCESS ESMT.)

AL
LE

Y 
"2

0"
(2

0'
 P

RI
VA

TE
 A

CC
ES

S 
ES

M
T.

)

EXISTING POND

PHASE
1

PHASE
2

PHASE
2

PHASE
2

2025.09.02 16:49:28-04'00'



TR

TR

TR29
R1

31
D1

34
D1

41
R1

49
R1

67
R1

75
R1

40
R1

45
R1

61
R1

80
R1

71
R1

83
R1

78
R1

53
D1

58
D1

52
D1

57
D1

50
D1

56
D1

37
D1

32
D1

35
D1

33
D1

82
R1

91
R1

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
3:

52
:1

0 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.05

SE
E 

SH
EE

T 
C2

.0
1

SE
E 

SH
EE

T 
L5

.0
3

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

SITE LEGEND

PHASE
2

PHASE
2

PHASE
2

L5.02AREA "B"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SYMBOL CODE BOTANICAL / COMMON NAME

CANOPY TREES

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

MERRITT PASS WAY
(60' PUBLIC R/W)MERRITT PASS WAY

(47' PUBLIC R/W)

VI
LL

AG
E 

PA
RK

SI
DE

 L
N

.
(4

7'
 P

U
BL

IC
 R

/W
)

TO
M

S 
PO

ST
 L

N
.

(4
7'

 P
U

BL
IC

 R
/W

)

PERRIER STREET
(47' PUBLIC R/W)

M
O

U
N

TA
IN

 M
IN

T 
LN

.
(4

7'
 P

U
BL

IC
 R

/W
)

ALLEY "18"
(20' PRIVATE ACCESS ESMT.)

AL
LE

Y 
"2

1"
(2

0'
 P

RI
VA

TE
 A

CC
ES

S 
ES

M
T.

)

ALLEY "19"
(20' PRIVATE ACCESS ESMT.)

AL
LE

Y 
"2

2"
(2

0'
 P

RI
VA

TE
 A

CC
ES

S 
ES

M
T.

)

AL
LE

Y 
"2

4"
(2

0'
 P

RI
VA

TE
AC

CE
SS

 E
SM

T.
)

FUTURE PUBLIC
TOWN OF ROLESVILLE

PARK

PHASE
2

PHASE
2

PHASE
2

PHASE
2

2025.09.02 16:49:43-04'00'



TR

75
R1

113
R1

120
R1

80
R1

83
R1

78
R1

82
R1

91
R1

102
R1

106
R1

115
R1

126
R1

124
R1

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
3:

52
:5

0 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.06

SE
E 

SH
EE

T 
C2

.0
2

SE
E 

SH
EE

T 
L5

.0
7

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

SITE LEGEND

PHASE
2

PHASE
3

L5.03AREA "C"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SYMBOL CODE BOTANICAL / COMMON NAME

CANOPY TREES

UNDERSTORY TREES

EVERGREEN SHRUBS

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

PEARCE FARM POND DR.
(65' PUBLIC R/W)

MERRITT PASS WAY
(60' PUBLIC R/W)

M
ER

RI
TT

 PA
SS

 W
AY

(6
0' 

PU
BL

IC
 R/

W
)

VI
LL

AG
E 

PA
RK

SI
DE

 L
N

.
(4

7'
 P

U
BL

IC
 R

/W
)

ALLEY "14"
(20' PRIVATE ACCESS ESMT.)

EXISTING

BURLINGTON MILLS ROAD

N.C.S.R. 2051

(60' PUBLIC R/W)

FUTURE PUBLIC
TOWN OF ROLESVILLE

PARK

PHASE
2

SYMBOL CODE BOTANICAL / COMMON NAME

CANOPY TREES

SHRUBS

2025.09.02 16:50:00-04'00'



TR

15
R1

23
R1

29
R1

13
R1

9
R1

8
R1

10
R1

7
R1

11
R1

5
R1

12
R1

14
R1

20
R1

24

25
R1

30
R1

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
3:

56
:2

4 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.01

SEE SHEET L5.08

SE
E 

SH
EE

T 
L5

.0
5

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

SEE SHEET C2.09

SITE LEGEND

PHASE
1

PHASE
2

PHASE
2

L5.04AREA "D"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SYMBOL CODE BOTANICAL / COMMON NAME
CANOPY TREES

UNDERSTORY TREES

EVERGREEN SHRUBS

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

PEARCE FARM POND DR.
(65' PUBLIC R/W)

MERRITT PASS WAY
(47' PUBLIC R/W)

CO
N

ST
AN

CE
 R

O
W

 D
R.

(4
7'

 P
U

BL
IC

 R
/W

)

ALLEY "23"
(20' PRIVATE ACCESS ESMT.)

ALLEY "16"

(20' PRIVATE ACCESS ESMT.)

VILLAGE LINK WAY
(47' PUBLIC R/W)

STORMWATER CONTROL
MEASURE "A"

(SEE "C9" SHEETS)

ACTIVE OPEN SPACE

PHASE
1

PHASE
1

PHASE
2

PHASE
2

PHASE
3

2025.09.02 16:50:14-04'00'



TR

TR

TR

TR

TR29
R1

34
D1

41
R1

49
R1

67
R1

75
R1

30
R1

42
R1

48
R1

65
R1

76
R1

94
R1

87
R1

95
R1

91
R1

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
3:

57
:5

5 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.02

SEE SHEET L5.10

SE
E 

SH
EE

T 
L5

.0
4

SE
E 

SH
EE

T 
L5

.0
6

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

PHASE
3

PHASE
3

PHASE
3

PHASE
2

PHASE
2

L5.05AREA "E"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SITE LEGEND

SYMBOL CODE BOTANICAL / COMMON NAME

CANOPY TREES

UNDERSTORY TREES

EVERGREEN SHRUBS

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

PEARCE FARM POND DR.

(65' PUBLIC R/W)

GREENW
AY HOLLOW

 DR.

(65' PUBLIC R/W
)

MERRITT PASS WAY
(47' PUBLIC R/W)

MERRITT PASS WAY
(60' PUBLIC R/W)

VILLAGE PARKSIDE LN.
(47' PUBLIC R/W)

ALLEY "1"

(20' PRIVATE ACCESS ESMT.)

ALLEY "2"

(20' PRIVATE ACCESS ESM
T.)

ALLEY "23"
(20' PRIVATE ACCESS ESMT.)

AL
LE

Y 
"2

4"
(2

0'
 P

RI
VA

TE
 A

CC
ES

S 
ES

M
T.

)

TOMS POST LN.
(47' PUBLIC R/W)

MOUNTAIN MINT LN.
(47' PUBLIC R/W)

STORMWATER CONTROL
MEASURE "A"

(SEE "C9" SHEETS)

PUBLIC PARK

ACTIVE OPEN SPACE

EXISTING POND
DAM TO BE BREACHED

PHASE
3

PHASE
3

PHASE
3

PHASE
2

PHASE
2

2025.09.02 16:50:30-04'00'



119
R1

94
R1

87
R1

95
R1

100
R1

90
R1

124
R1

112
R1

114
R1

117
R1

118
R1

107
R1

97
R1

116

122
R1

127
R1

121
R1

131
R1

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
4:

44
:0

5 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.03

SEE SHEET L5.10

SE
E 

SH
EE

T 
L5

.0
5

SE
E 

SH
EE

T 
L5

.0
7

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

SEE SHEET L5.11

PHASE
3

PHASE
3

PHASE
3

PHASE
3

PHASE
4

L5.06AREA "F"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SITE LEGEND

SYMBOL CODE BOTANICAL NAME COMMON NAME

CANOPY TREES

UNDERSTORY TREES

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

PEARCE FARM POND DR.

(65' PUBLIC R/W)

PE
AR

CE
 FA

RM
 PO

ND D
R.

(6
5' 

PU
BL

IC
 R/

W
)

GREENW
AY HOLLOW

 DR.

(65' PUBLIC R/W
)

FAISON BLOOM
 DR.

(65' PUBLIC R/W
)

ELMWOOD PARK DR.

(47' PUBLIC R/W
)

ALLEY "1"

(20' PRIVATE ACCESS ESMT.)

LOCUST RIDGE DR.

(65' PUBLIC R/W)

ALLEY "1
5"

(20' PRIVATE ACCESS ESMT.)

ALLEY "12"

(20' PRIVATE ACCESS ESM
T.)

AL
LE

Y "
12

"

(2
0' 

PR
IV

AT
E A

CC
ES

S E
SM

T.)

ALLEY "14"

(20' PRIVATE ACCESS ESMT.)

FAISON BLOOM
 DR.

(60' PUBLIC R/W
)

MAIN AMENITY

ACTIVE OPEN SPACE

EXISTING POND
DAM TO BE BREACHED

PHASE
3

PHASE
3

PHASE
3

PHASE
3

PHASE
4

SYMBOL CODE BOTANICAL NAME COMMON NAME
CANOPY TREES

SHRUBS

2025.09.02 16:50:49-04'00'



133
R1

126
R1

135
R1

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
4:

05
:1

6 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.12

SE
E 

SH
EE

T 
L5

.0
6

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

PHASE
3

PHASE
3

L5.07AREA "G"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SYMBOL CODE BOTANICAL / COMMON NAME

CANOPY TREES

UNDERSTORY TREES

EVERGREEN SHRUBS

SITE LEGEND

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

PE
AR

CE
 FA

RM
 PO

ND D
R.

(9
3.2

5' 
PU

BL
IC

 R/
W

)

ALLEY "14"

(20' PRIVATE ACCESS ESMT.)

AL
LE

Y "
12

"

(2
0' 

PR
IV

AT
E A

CC
ES

S E
SM

T.)

AL
LE

Y "
12

"

(2
0' 

PR
IV

AT
E A

CC
ES

S E
SM

T.)

EX
IS

TI
N

G
RO

CK
Y 

KN
O

LL
 L

AN
E

(6
0'

 P
RI

VA
TE

 R
/W

)

EXISTING

BURLINGTON MILLS ROAD

N.C.S.R. 2051

(60' PUBLIC R/W)
EX

IS
TI

NG
CE

NT
AU

R 
RO

AD
(6

0'
 P

UB
LIC

 R
/W

)

PHASE
4

PHASE
4

PHASE
4

PHASE
3

PHASE
3

2025.09.02 16:51:05-04'00'



TR

TR

7
R1

11
R1

2
R1

1
R1

3
R1

5
R1

12
R1

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
4:

04
:1

7 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.04

SE
E 

SH
EE

T 
L5

.0
9

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

PHASE
1 PHASE

1

PHASE
1

PHASE
1 PHASE

1

PHASE
3

L5.08AREA "H"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SYMBOL CODE BOTANICAL / COMMON NAME
CANOPY TREES

UNDERSTORY TREES

EVERGREEN SHRUBS

SITE LEGENDSITE LEGEND

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

PEARCE FARM POND DR.

(65' PUBLIC R/W)

EX
IS

TI
N

G
FO

RE
ST

VI
LL

E 
RO

AD
N

.C
.S

.R
. 2

04
9

(6
0'

 P
U

BL
IC

 R
/W

)

CO
N

STAN
CE RO

W
 DR.

(47' PU
BLIC R/W

)

ALLEY "16"

(20' PRIVATE ACCESS ESMT.)

STORMWATER CONTROL
MEASURE "G"

(SEE "C9" SHEETS)

STORMWATER
CONTROL

MEASURE "B"
(SEE "C9" SHEETS)

ACTIVE OPEN SPACE

ACTIVE OPEN SPACE

PHASE
1 PHASE

1

PHASE
1

PHASE
1 PHASE

1

PHASE
3

2025.09.02 16:51:21-04'00'



TR

TR

12
R1

14
R1

20
R1

24
R1

25
R1

30
R1

44
R1

38
R126

R1

28
R1

22
R1

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
4:

09
:5

3 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.04

SEE SHEET L5.14

SE
E 

SH
EE

T 
L5

.0
8

SE
E 

SH
EE

T 
L5

.1
0

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

PHASE
3

PHASE
1

PHASE
3

PHASE
3

PHASE
3

PHASE
4

PHASE
3

L5.09AREA "I"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SITE LEGEND

SYMBOL CODE BOTANICAL / COMMON NAME
CANOPY TREES

UNDERSTORY TREES

EVERGREEN SHRUBS

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

PEARCE FARM POND DR.(65' PUBLIC R/W)

GREENW
AY HOLLOW

 DR.

(60' PUBLIC R/W
)

LOCUST RIDGE DR.

(65' PUBLIC R/W)

ALLEY "1"

(20' PRIVATE ACCESS ESMT.)

ALLEY "5"

(20' PRIVATE ACCESS ESMT.)

ALLEY "4"

(20' PRIVATE ACCESS ESM
T.)

PEARCE FARM POND DR.

(65' PUBLIC R/W)

STORMWATER CONTROL
MEASURE "B"

(SEE "C9" SHEETS)

ACTIVE OPEN SPACE

PHASE
3

PHASE
1

PHASE
3

PHASE
3

PHASE
3

PHASE
4

2025.09.02 16:51:43-04'00'



48
R1

100
R1

90
R1

77
R1

44
R1

101
R1

81
D1

74
D1

55
R1

66
R1

47
D1

54
D1

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
4:

07
:5

3 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.06

SEE SHEET L5.14

SE
E 

SH
EE

T 
L5

.0
9

SE
E 

SH
EE

T 
L5

.1
1

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

SITE LEGEND

PHASE
3

PHASE
3

PHASE
3

PHASE
3

PHASE
3

L5.10AREA "J"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SYMBOL CODE BOTANICAL / COMMON NAME
CANOPY TREES

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

GREENW
AY

HOLLOW
 DR.

(65' PUBLIC R/W
)

LOCUST RIDGE DR.

(65' PUBLIC R/W) ELMWOOD PARK DR.

(47' PUBLIC R/W)

ALLEY "1"

(20' PRIVATE ACCESS ESMT.)

ALLEY "2"

(20' PRIVATE ACCESS ESM
T.)

ALLEY "3"

(20' PRIVATE ACCESS ESM
T.)

ALLEY "4"

(20' PRIVATE ACCESS ESM
T.)

ALLEY "5"

(20' PRIVATE ACCESS ESMT.)

ALLEY "7"

(20' PRIVATE ACCESS ESMT.)

ALLEY "6"

(20' PRIVATE ACCESS ESMT.)

MAIN AMENITY

PHASE
3

PHASE
3

PHASE
3

PHASE
3

PHASE
3

PHASE
3

PHASE
4

PHASE
4

PHASE
4

2025.09.02 16:51:58-04'00'



100
R1

101
R1

108
R1

116
R1

131
R1

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
4:

11
:5

2 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.06

SEE SHEET L5.15

SE
E 

SH
EE

T 
L5

.1
0

SE
E 

SH
EE

T 
L5

.1
6

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

STORMWATER CONTROL
MEASURE "E"

SITE LEGEND

PHASE
3

SYMBOL CODE BOTANICAL / COMMON NAME
CANOPY TREES

L5.11AREA "K"
LANDSCAPE PLAN

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

1"=40'

AGN23001-LS1

SMO

JMH

FAISON

BLOOM
 DR.

(60' PUBLIC R/W
)

ELMWOOD PARK DR.

(47' PUBLIC R/W)

GREENW
AY

HOLLOW
 DR.

(60' PUBLIC R/W
)

PHASE
4

PHASE
3

PHASE
3

PHASE
4

PHASE
4

PHASE
5

2025.09.02 16:52:13-04'00'



127
R1

131
R1

1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
4:

14
:0

7 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.07

SEE SHEET L5.16

SE
E 

SH
EE

T 
L5

.0
6

SE
E 

SH
EE

T 
L5

.1
3

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

SITE LEGEND

L5.12AREA "L"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SYMBOL CODE BOTANICAL / COMMON NAME
CANOPY TREES

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

EX
IS

TI
N

G
RO

CK
Y 

KN
O

LL
 L

AN
E

(6
0'

 P
RI

VA
TE

 R
/W

)

ALLEY "1
5"

(20' PRIVATE ACCESS ESMT.)

ALLEY "12"

(20' PRIVATE ACCESS ESM
T.)

FAISON BLOOM
 DR.

(60' PUBLIC R/W
)

PHASE
5

PHASE
5

PHASE
3

PHASE
4

PHASE
4

PHASE
4

PHASE
4

2025.09.02 16:52:38-04'00'



1"=40'

CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
4:

15
:1

5 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

SEE SHEET L5.10

SE
E 

SH
EE

T 
L5

.0
9

SE
E 

SH
EE

T 
L5

.1
5

GRAPHIC SCALE
0 20 40 80

1 inch = 40 ft.

STORMWATER CONTROL
MEASURE "C"

SITE LEGEND

PHASE
3

L5.14AREA "N"
LANDSCAPE PLAN

AGN23001-LS1

SMO

SYMBOL CODE BOTANICAL / COMMON NAME
CANOPY TREES

INDEX MAP
N.T.S.

AREA "P"
L5.16

AREA "N"
L5.14

AREA "M"
L5.13

AREA "Q"
L5.17

AREA "R"
L5.18

AREA "K"
L5.11

AREA "F"
L5.06

AREA "L"
L5.12

AREA "O"
L5.15

AREA "G"
L5.07

AREA "H"
L5.08

AREA "I"
L5.09

AREA "J"
L5.10

AREA "C"
L5.03

AREA "D"
L5.04 AREA "E"

L5.05

AREA "A"
L5.01

AREA "B"
L5.02

JMH

GREENW
AY HOLLOW

 DR.

(60' PUBLIC R/W
)

PHASE
4

PHASE
4

PHASE
4

PHASE
4

PHASE
3

2025.09.02 16:52:51-04'00'



CLIENT

REVISIONS

PROJECT NO. AGN23001

FILENAME

CHECKED BY .

DRAWN BY .

SCALE

DATE 09. 02. 2025

N0. DATE

X:
\P

ro
je

ct
s\

AG
N

\A
GN

23
00

1\
04

-P
ro

du
ct

io
n\

En
gi

ne
er

in
g\

Co
ns

tr
uc

tio
n 

Dr
aw

in
gs

\C
ur

re
nt

 D
ra

w
in

gs
\A

GN
23

00
1-

LS
1.

dw
g,

 9
/2

/2
02

5 
4:

20
:0

1 
PM

, S
ha

bn
am

 M
oh

am
m

ad
za

de
h

The John R. McAdams Company, Inc.
2905 Meridian Parkway

Durham, NC 27713

phone 919. 361. 5000
fax 919. 361. 2269

license number: C-0293, C-187

www.mcadamsco.com

PE
AR

CE
 F

AR
M

  -
 P

HA
SE

S 
1-

3
CO

N
ST

RU
CT

IO
N

 D
RA

W
IN

GS
 - 

PA
CK

AG
E 

1
BU

RL
IN

GT
O

N
 M

IL
LS

 R
O

AD
TO

W
N

 O
F 

RO
LE

SV
IL

LE
, N

O
RT

H 
CA

RO
LI

N
A

SHEET

PLAN INFORMATION

ALLIANCE GROUP OF NC, LLC
7208 FALLS OF NEUSE RD, SUITE 101
RALEIGH, NORTH CAROLINA 27615
CONTACT: JACOB ANDERSON
PHONE: 919. 239. 9486

FINAL DRAWING - RELEASED FOR CONSTRUCTION

CID-24-08

L5.15
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NTS

AND DETAILS
LANDSCAPE CALCULATIONS

GENERAL LANDSCAPE NOTES:
1. ALL MATERIALS AND METHODS OF CONSTRUCTION SHALL BE IN

ACCORDANCE WITH THE TOWN OF ROLESVILLE AND THE STATE OF
NORTH CAROLINA STANDARDS AND SPECIFICATIONS.

2. CONTRACTOR IS RESPONSIBLE FOR THE SITE INSPECTION BEFORE
LANDSCAPE CONSTRUCTION AND INSTALLATION IN ORDER TO
BECOME FAMILIAR WITH THE EXISTING CONDITIONS.

3. LANDSCAPE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL
UNDERGROUND UTILITIES BEFORE BEGINNING DEMOLITION OR
INSTALLATION.

4. CONTRACTOR SHALL NOTIFY LANDSCAPE ARCHITECT OF ANY
DISCREPANCIES BETWEEN THE NOTES, SPECIFICATIONS, DRAWINGS
OR SITE CONDITIONS FOR RESOLUTION PRIOR TO INSTALLATION.

5. ANY DAMAGE TO UTILITIES SHALL BE REPAIRED AT THE
CONTRACTOR'S EXPENSE.

6. THIS PLAN IS FOR PLANTING PURPOSES ONLY. FOR INFORMATION
REGARDING BUILDINGS, GRADING, WALLS, ETC., REFER TO
ARCHITECTURE, SITE AND GRADING PLANS.

7. VERIFICATION OF TOTAL PLANT QUANTITIES AS SHOWN IN THE PLANT
SCHEDULE SHALL BE THE RESPONSIBILITY OF THE LANDSCAPE
CONTRACTOR.  ANY DISCREPANCIES SHALL BE BROUGHT TO THE
ATTENTION OF THE LANDSCAPE ARCHITECT.

8. CONTRACTOR TO ENSURE PROPER STABILIZATION AND SEEDING OF
THE SITE IN ACCORDANCE WITH APPLICABLE REGULATIONS.

9. LANDSCAPE MATERIAL SHALL BE WELL FORMED, VIGOROUS,
GROWING SPECIMENS WITH GROWTH TYPICAL OF VARIETIES
SPECIFIED AND SHALL BE FREE FROM DAMAGE, INSECTS AND
DISEASES.  MATERIAL SHALL EQUAL OR SURPASS #1 QUALITY AS
DEFINED IN THE CURRENT ISSUE OF “AMERICAN STANDARD FOR
NURSERY STOCK” AS PUBLISHED BY THE AMERICAN NURSERY &
LANDSCAPE ASSOCIATION.  

10. ALL PLANT MATERIAL IS TO BE CAREFULLY HANDLED BY THE ROOT
BALL, NOT THE TRUNK, BRANCHES AND/OR FOLIAGE OF THE PLANT. 
MISHANDLED PLANT MATERIAL MAY BE REJECTED BY THE OWNER OR
LANDSCAPE ARCHITECT.

11. ALL PLANT MATERIAL IS TO BE WELL ROOTED, NOT ROOT BOUND,
SUCH THAT THE ROOT BALL REMAINS INTACT THROUGHOUT THE
PLANTING PROCESS. DEFICIENT PLANT MATERIAL MAY BE REJECTED
BY THE LANDSCAPE ARCHITECT OR OWNER.

12. ALL PLANTS TO BE A MINIMUM OF WHAT IS SPECIFIED IN THE PLANT
SCHEDULE.  ANY CHANGES OR SUBSTITUTIONS SHALL BE APPROVED
BY THE LANDSCAPE ARCHITECT AND GOVERNING JURISDICTION PRIOR
TO ANY HOLE BEING DUG.

13. CONTRACTOR TO COORDINATE WITH OWNER'S REPRESENTATIVE AND
LANDSCAPE ARCHITECT TO ESTABLISH THE EXTENTS OF
MULCH/SEED/SOD IF NOT SPECIFICALLY SHOWN ON PLANS.

14. CONTRACTOR SHALL PROVIDE POSITIVE DRAINAGE IN ALL PLANTING
AREAS.

15. PROPOSED TREES TO BE PLANTED A MINIMUM 10 FEET FROM ANY
LIGHT POLE AS MEASURED FROM TRUNK OF THE TREE TO THE POLE.

16. PROPOSED TREES TO BE PLANTED A MINIMUM 10 FEET FROM ANY
FIRE HYDRANT AS MEASURED FROM TRUNK OF THE TREE TO THE
HYDRANT.

17. CONTRACTOR SHALL COMPLETE SOIL TEST IN ALL PLANTING AREAS TO
DETERMINE SOIL AMENDMENT REQUIREMENTS UNLESS WAIVED BY
OWNER'S REPRESENTATIVE. CONTRACTOR SHALL ADJUST PH AND
FERTILITY BASED UPON THE SOIL TEST RESULTS.

18. TOPSOIL SHALL BE FREE OF MATERIAL LARGER THAN 1.0 INCH IN
DIAMETER OR LENGTH AND SHALL NOT CONTAIN SLAG, CINDERS,
STONES, LUMPS OF SOIL, STICKS, ROOTS, TRASH, OR OTHER
EXTRANEOUS MATERIAL.

19. LOOSEN SUBGRADE / SURFACE SOIL TO A MINIMUM DEPTH OF 6
INCHES.  APPLY SOIL AMENDMENTS AND FERTILIZERS AS REQUIRED BY
THE SOIL TEST RESULTS TO ACHIEVE A HEALTHY GROWING MEDIA
AND MIX THOROUGHLY INTO TOP 4 INCHES OF SOIL.  SPREAD
PLANTING SOIL MIX TO A DEPTH OF 6 INCHES BUT NOT LESS THAN
REQUIRED TO MEET FINISH GRADES AFTER NATURAL SETTLEMENT. 
DO NOT SPREAD IF PLANTING SOIL OR SUBGRADE IS FROZEN, MUDDY,
OR EXCESSIVELY WET.

20. IF IMPORTED TOPSOIL IS REQUIRED, THE SUBGRADE SHALL BE
SCARIFIED OR TILLED TO A DEPTH OF AT LEAST 6 INCHES PRIOR TO
INSTALLATION OF IMPORTED TOPSOIL. FOLLOWING INSTALLATION OF
IMPORTED TOPSOIL, THE TOPSOIL SHALL BE TILLED TO INTEGRATE
THE SOIL PROFILES.

21. PLANT MATERIALS ARE TO BE GUARANTEED FOR A PERIOD OF 12
MONTHS. PLANT MATERIALS WHICH REMAIN UNHEALTHY WILL BE
REPLACED BY THE LANDSCAPE CONTRACTOR BEFORE THE EXPIRATION
OF THE GUARANTEE PERIOD OR IMMEDIATELY IF SO DIRECTED BY THE
OWNER'S REPRESENTATIVE OR LANDSCAPE ARCHITECT.

22. ALL TREE PLANTINGS SHALL BE MULCHED TO A DEPTH OF 3 INCHES,
AND WITH A MINIMUM 3 FOOT RADIUS FROM BASE OF TREE OR TO
DRIPLINE.  MULCH SHALL BE FREE OF TRASH AND MAINTAINED WEED
FREE.  MULCH SHALL NOT COVER THE ROOT FLARE. CONFIRM MULCH
SPECIFICATIONS WITH OWNER'S REPRESENTATIVE OR LANDSCAPE
ARCHITECT.   

23. DO NOT PRUNE TREES AND SHRUBS BEFORE DELIVERY.  PROTECT
BARK, BRANCHES, AND ROOT SYSTEMS FROM SUN SCALD, DRYING,
SWEATING, WHIPPING, AND OTHER HANDLING AND TYING DAMAGE. 
DO NOT BEND OR BIND-TIE TREES OR SHRUBS IN SUCH A MANNER AS
TO DESTROY THEIR NATURAL SHAPE.  PROVIDE PROTECTIVE
COVERING OF EXTERIOR PLANTS DURING DELIVERY.  DO NOT DROP
EXTERIOR PLANTS DURING DELIVERY AND HANDLING.

24. DELIVER EXTERIOR PLANTS AFTER PREPARATIONS FOR PLANTING
HAVE BEEN COMPLETED AND INSTALL IMMEDIATELY. IMMEDIATELY
AFTER UNLOADING, STAND THE TREES UP TO REDUCE THE RISK OF
SUN SCALD. PROPERLY STAGED TREES ARE STANDING, UNTIED AND
SPACED. UNLESS IMMEDIATELY INSTALLED, SET EXTERIOR PLANTS
AND TREES IN SHADE, PROTECT FROM WEATHER AND MECHANICAL
DAMAGE, AND KEEP ROOTS MOIST.

25. CONTRACTOR SHALL REMOVE DEBRIS AND FINE GRADE ALL PLANTING
AREAS PRIOR TO INSTALLATION.

26. REMOVE GUY WIRES AND STAKES AT END OF WARRANTY PERIOD OR
ESTABLISHMENT.

27. FINISH GRADING:  GRADE PLANTING AREAS TO A SMOOTH, UNIFORM
SURFACE PLANE WITH LOOSE, UNIFORMLY FINE TEXTURE.  GRADE TO
WITHIN PLUS OR MINUS 1/2 INCH OF FINISH ELEVATION.  ROLL AND
RAKE, REMOVE RIDGES, AND FILL DEPRESSIONS TO MEET FINISH
GRADES.  LIMIT FINISHED GRADING TO AREAS THAT CAN BE PLANTED
IN THE IMMEDIATE FUTURE.

WARRANTY & MAINTENANCE:
1. WARRANTY:  INSTALLER SHALL REPAIR OR REPLACE ANY PLANTINGS

THAT FAIL IN MATERIALS, WORKMANSHIP, OR GROWTH WITHIN
ONE YEAR AFTER THE DATE OF SUBSTANTIAL COMPLETION. 
FAILURES INCLUDE, BUT ARE NOT LIMITED TO, THE FOLLOWING:
· DEATH AND UNSATISFACTORY GROWTH, EXCEPT FOR DEFECTS

RESULTING FROM NEGLECT, ABUSE BY OWNER, OR INCIDENTS
THAT ARE BEYOND CONTRACTOR'S CONTROL.

2. MAINTENANCE:  INITIAL MAINTENANCE SHALL BE PROVIDED
IMMEDIATELY AFTER EACH AREA IS PLANTED AND CONTINUE UNTIL
SUBSTANTIAL COMPLETION.  UPON SUBSTANTIAL COMPLETION,
MAINTENANCE FOR ALL PLANT MATERIAL SHALL BE PROVIDED FOR
ONE YEAR AT A MINIMUM SHALL INCLUDE:  
· TREE AND SHRUB MAINTENANCE:  MAINTAIN PLANTINGS BY

PRUNING, CULTIVATING, WATERING, WEEDING, FERTILIZING,
RESTORING PLANTING SAUCERS, AND RESETTING TO PROPER
GRADES OR VERTICAL POSITION, AS REQUIRED TO ESTABLISH
HEALTHY, VIABLE PLANTINGS.  SPRAY OR TREAT AS REQUIRED
TO KEEP TREES AND SHRUBS FREE OF INSECTS AND DISEASE.

· PROTECT EXTERIOR PLANTS FROM DAMAGE DUE TO
LANDSCAPE OPERATIONS, OPERATIONS BY OTHER
CONTRACTORS AND TRADES, AND OTHERS.  MAINTAIN
PROTECTION DURING INSTALLATION AND MAINTENANCE
PERIODS.  TREAT, REPAIR, OR REPLACE DAMAGED PLANTINGS.

SCALE: NTS

TREE INSTALLATION 
 

01 SCALE: NTS

SHRUB INSTALLATION
 

02

LANDSCAPE CALCULATIONS - TOWN OF ROLESVILLE

SMO

PERIMETER BUFFERS (LDO 6.2.2.1)
SUBJECT PROPERTY ZONED RM-CU, ZONING DISTRICT OF ADJACENT PROPERTIES IS RL OR

R-30.
A TYPE 2 BUFFER (15' WIDTH) IS REQUIRED PER LDO 6.2.2.1.G AND IS PROPOSED HEREIN.

PLANT MATERIAL SHALL BE PROVIDED IN ACCORDANCE WITH THE BELOW MINIMUM
STANDARDS
CANOPY TREES 3/100 LF
UNDERSTORY TREES 1/100 LF
SHRUBS 50/100 LF

TOTAL PERIMETER BUFFER 16,488 LF
UPON INSTALLATION OF THE REQUIRED PERIMETER BUFFERS, THE PROJECT TEAM WILL
PROMPTLY COORDINATE WITH THE TOWN OF ROLESVILLE LDA TO REVIEW BUFFER AREAS
LEFT IN AN UNDISTURBED, VEGETAED CONDITION. UPON THE DECISION OF THE LDA AT
THE TIME OF INSPECTIONS AND DETERMINATION AS TO THE TYPE, AMOUNT, AND EXENT
OF INSTALLED BUFFERING, IF IT IS DETERMINED THAT THE EXISTING VEGETATION DOES
NOT MEET PERIMETER BUFFER REQUIREMENTS, THE LDA RESERVES THE RIGHT TO
REQUIRE ADDITIONAL PLANTING AND / OR FENCING.

TOTAL LINEAR FEET TO BE REPLANTED: TBD

CANOPY TREES MINIMUM 2'' CALIPER, 8' HT AT TIME OF INSTALL (LDO 6.2.4.3.A)
REQUIRED: 495
PROVIDED:   495

UNDERSTORY TREES MINIMUM 1'' CALIPER, 8' HT AT TIME OF INSTALL (LDO 6.2.4.3.A)
REQUIRED: 165
PROVIDED: 165

SHRUBS SHALL REACH MINIMUM HEIGHT OF 30'' AND SPREAD OF 30''
WITHIN THREE YEARS

REQUIRED: 8244
PROVIDED: 8244

STREET BUFFERS

STREET  'PEARCE FARM POND DRIVE'
TOTAL LENGTH: 6,484 LF

REQUIRED: 162 STREET TREES (1/40LF)
PROVIDED:   166

STREET 'GREENWAY HOLLOW DRIVE' (MAIN)
TOTAL LENGTH: 708 LF

REQUIRED: 18 STREET TREES (1/40LF)
PROVIDED:   14

STREET 'GREENWAY HOLLOW DRIVE' (COLLECTOR)
TOTAL LENGTH: 1,982 LF

REQUIRED: 40 STREET TREES (1/50LF)
PROVIDED:   40

STREET 'FAISON BLOOM DRIVE' (MAIN)
TOTAL LENGTH: 844 LF

REQUIRED: 21 STREET TREES (1/40LF)
PROVIDED:   22

STREET 'FAISON BLOOM DRIVE' (COLLECTOR)
TOTAL LENGTH: 374 LF

REQUIRED: 7 STREET TREES (1/50LF)
PROVIDED:   8

STREET 'EDDINS PARK DRIVE' (COLLECTOR)
TOTAL LENGTH: 2,107 LF

REQUIRED: 43 STREET TREES (1/50LF)
PROVIDED:   43

STREET 'GARDEN DISTRICT LANE' (LOCAL)
TOTAL LENGTH: 1,931 LF

REQUIRED: 33 STREET TREES (1/60LF)
PROVIDED:   28

STREET 'MARGARET DAISY LANE' (LOCAL)
TOTAL LENGTH: 1,043 LF

REQUIRED: 18 STREET TREES (1/60LF)
PROVIDED:   20

STREET 'NATIVE OAK COURT' (LOCAL)
TOTAL LENGTH: 1,258 LF

REQUIRED: 21 STREET TREES (1/60LF)
PROVIDED:   23

STREET 'ANNIE GATE DRIVE' (LOCAL)
TOTAL LENGTH: 2,191 LF

REQUIRED: 37 STREET TREES (1/60LF)
PROVIDED:   41

STREET 'WALKERS PARK DRIVE' (LOCAL)
TOTAL LENGTH: 1,656 LF

REQUIRED: 28 STREET TREES (1/60LF)
PROVIDED:   30

STREET 'ELMWOOD PARK DRIVE' (LOCAL)
TOTAL LENGTH: 1,126 LF

REQUIRED: 19 STREET TREES (1/60LF)
PROVIDED:   19

STREET 'LOCUST RIDGE DRIVE' (MAIN)
TOTAL LENGTH: 1,701 LF

REQUIRED: 43 STREET TREES (1/40LF)
PROVIDED:   39

STREET 'WALKERWOOD DRIVE' (LOCAL)
TOTAL LENGTH: 208 LF

REQUIRED: 3 STREET TREES (1/60LF)
PROVIDED:   4

STREET 'PARK LINK DRIVE' (LOCAL)
TOTAL LENGTH: 208 LF

REQUIRED: 3 STREET TREES (1/60LF)
PROVIDED:   4

STREET 'CONSTANCE ROW DRIVE' (LOCAL)
TOTAL LENGTH: 1,921 LF

REQUIRED: 32 STREET TREES (1/60LF)
PROVIDED:   36

STREET 'MERRITT PASS WAY' (COLLECTOR)
TOTAL LENGTH: 3,383 LF

REQUIRED: 68 STREET TREES (1/50LF)
PROVIDED:   74

STREET 'VILLAGE PARKSIDE LANE' (LOCAL)
TOTAL LENGTH: 1,319 LF

REQUIRED: 24 STREET TREES (1/60LF)
PROVIDED:   22

STREET 'VILLAGE LINK WAY' (LOCAL)
TOTAL LENGTH: 1,260 LF

REQUIRED: 21 STREET TREES (1/60LF)
PROVIDED:   23

STREET 'PERRIER STREET' (LOCAL)
TOTAL LENGTH: 1,409 LF

REQUIRED: 24 STREET TREES (1/60LF)
PROVIDED:   23

STREET 'TOMS POST LANE' (LOCAL)
TOTAL LENGTH: 856 LF

REQUIRED: 15 STREET TREES (1/60LF)
PROVIDED:   17

STREET 'MOUNTAIN MINT LANE' (LOCAL)
TOTAL LENGTH: 807 LF

REQUIRED: 14 STREET TREES (1/60LF)
PROVIDED:   16

SCALE: NTS

FENCE
 

03
JMH

PLANT DIVERSITY (LDO 6.2.4.3)
· THERE ARE GREATER THAN 100 TREES PLANTED ON SITE
· THE MINIMUM NUMBER OF GENERA REQUIRED IS FOUR

(4)
· A MAXIMUM OF 40% OF ANY ONE GENERA IS ALLOWED

TOTAL CANOPY TREES PROVIDED: 881 CANOPY TREES
MAXIMUM OF ANY GENERA ALLOWED: 353 (40%)
MAXIMUM OF ANY GENERA PROPOSED: 65
*CALCULATIONS REFLECT STREET TREE QUANTITIES, FINAL
CALCULATIONS TO BE PROVIDED UPON   DETERMINATION OF
PERIMETER BUFFER REPLANTING TOTAL LINEAR FOOTAGE.

ADDITIONAL LDO PLANTING NOTES
· NO TREE MAY BE PLANTED  CLOSER THAN 35' OF A STREET

CORNER, MEASURED FROM THE POINT OF NEAREST
INTERSECTION CURBS.

· NO STREET TREE SHALL BE PLANTED CLOSER THAN 10'
FROM ANY FIRE HYDRANT.

PARKING LOT LANDSCAPING (LDO 6.2.4.4)
· ALL PARKING SPACES TO BE WITHIN 60' OF A TREE TRUNK OF A

CANOPY TREE.
· ONE LARGE/MEDIUM CANOPY TREE PER TERMINAL ISLAND
· ONE LARGE/MEDIUM CANOPY TREE PER INTERIOR ISLAND
· A SINGLE CONTINUOUS ROW OF SHRUBS AS THE PARKING

PERIMETER PLANTINGS

TOTAL CANOPY TREES PROVIDED: 9 CANOPY TREES
TOTAL SHRUBS PROVIDED:            276 SHRUBS

2025.09.02 16:53:05-04'00'
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