



## **East Young Street Sidewalk – Phase 2A**

### **Addendum #2**

The following changes and clarifications are applicable to the referenced project and are now a part of its contract documents. Where any article, division, or subparagraph of the original contract documents or other addenda is supplemented herein, the provisions of the original documents shall remain in effect. All the supplemental provisions shall be considered as added thereto. Where any such article, division, or subparagraphs are amended, voided, or superseded thereby, the provisions of such article, division, or subparagraph not so specifically amended, voided, or superseded shall remain in effect.

The attention of each contractor is called to the following clarifications, additions to, and changes in the plans sealed on May 23, 2019, and specifications and contract documents sealed on May 24, 2019, for the above project. It will be the responsibility of each contractor to call such clarifications, additions, and changes in plans and specifications to the attention of subcontractors concerned. The Town in no way assumes any responsibility for notifying any subcontractor, material dealers, or others not having received the original contract documents.

#### **Updated Bid Proposal Form**

See the attached Bid Proposal form. A line item for the concrete driveway turnouts and aprons was missing from the updated form.

This item has been inserted as #29 and the items now total #1-61.

**BID PROPOSAL**

Name of Contractor \_\_\_\_\_  
Address \_\_\_\_\_  
City / State / ZIP \_\_\_\_\_  
License # \_\_\_\_\_

Contact Person \_\_\_\_\_  
Telephone \_\_\_\_\_ Email \_\_\_\_\_

**Acknowledgements & Representations**

Bidder agrees, if this proposal is accepted, to enter into an Independent Contractor Service Agreement, as included in the request for proposal, and to perform all work as specified or indicated for the prices and within the times indicated.

Bidder has visited the site, conducted a thorough, alert visual examination of the site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and site conditions that may affect cost, progress, and performance of the work.

Bidder is familiar with and has satisfied itself as to all laws and regulations that may affect cost, progress, and performance of the work.

Bidder is aware of the general nature of the work to be performed at the site, and the bidding documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of work.

Bidder has not directly or indirectly induced or solicited any other bidder to submit a false or sham bid, and bidder has not solicited or induced any individual or entity to refrain from bidding.

Bidder acknowledges that award will be based on the unit prices listed below. This supersedes the original RFP document referencing lump sum bids.

<b>EAST YOUNG STREET SIDEWALK – PHASE 2A</b>							
<b>Line</b>	<b>Item</b>	<b>Sec</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Cost</b>	<b>Amount</b>
1	0000100000-N	800	Mobilization	1	LS		
2	0000400000-N	801	Construction Survey	1	LS		
3	0043000000-N	226	Grading	1	LS		
4	0057000000-E	226	Undercut Excavation	50	CY		
5	0156000000-E	250	Removal of Existing Asphalt Pavement	410	SY		
6	0196000000-E	270	Geotextile for Soil Stabilization	100	SY		
7	0318000000-E	300	Foundation Cond. Mat., Minor Strs	60	Tons		
8	0320000000-E	300	Foundation Cond. Geotextile	180	SY		
9	0343000000-E	310	15” Side Drain Pipe	36	LF		
10	0345000000-E	310	24” Side Drain Pipe	144	LF		

**EAST YOUNG STREET SIDEWALK – PHASE 2A**

<b>Line</b>	<b>Item</b>	<b>Sec</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Cost</b>	<b>Amount</b>
11	0342000000-E	310	30" Side Drain Pipe	20	LF		
12	0448200000-E	310	15" RC Pipe Culv, Class IV	288	LF		
13	0995000000-E	340	Pipe Removal	32	LF		
14	1099500000-E	505	Shallow Undercut	25	CY		
15	1099700000-E	505	Class IV Subgrade Stabilization	50	Tons		
16	1231000000-E	560	Shoulder Borrow	24	CY		
17	1491000000-E	610	Asphalt Concrete Base Course, Type B 25.0 C	120	Tons		
18	1503000000-E	610	Asphalt Binder Course, Type I 19.0 C	30	Tons		
19	1519000000-E	610	Asphalt Concrete Surface Course, Type SF 9.5 B	50	Tons		
20	1575000000-E	620	Asphalt Binder for Plant Mix PG 64-22	15	Tons		
21	2286000000-N	840	Masonry Drainage Structures	15	Each		
22	2367000000-N	840	Frame w/ Two Grates, 840.29	2	Each		
23	2374000000-N	840	Frame w/ Grate & Hood, Std. 840.03E	2	Each		
24	2374000000-N	840	Frame w/ Grate & Hood, Std. 840.03F	3	Each		
25	2374000000-N	840	Frame w/ Grate & Hood, Std. 840.03G	3	Each		
26	2396000000-N	840	Frame w/ Cover, Std. 840.54	4	Each		
27	2549000000-E	846	2'-6" Concrete Curb and Gutter	830	LF		
28	2591000000-E	848	4" Concrete Sidewalk	490	SY		
29			12' Concrete driveway apron	2	Each		
30	2605000000-N	848	Concrete Curb Ramps	3	Each		
31	3649000000-E	876	Rip Rap, Class B	13	Tons		
32	3656000000-E	876	Geotextile for Drainage	35	SY		
33	4116100000-N	904	Sign Erection, Relocate Type F	9	Each		
34	4400000000-E	1110	Work Zone Signs (Stationary)	104	SF		
35	4405000000-E	1110	Work Zone Signs (Portable)	104	SF		
36	4415000000-N	1115	Flashing Arrow Board	2	Each		
37	4430000000-N	1130	Drums	37	Each		
38	3656000000-E	876	Geotextile for Drainage	95	SY		

**EAST YOUNG STREET SIDEWALK – PHASE 2A**

<b>Line</b>	<b>Item</b>	<b>Sec</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Cost</b>	<b>Amount</b>
39	6000000000-E	1605	Temporary Silt Fence	410	LF		
40	6006000000-E	1610	Erosion Control Stone, Class A	85	Tons		
41	6009000000-E	1610	Erosion Control Stone, Class B	25	Tons		
42	6012000000-E	1610	Sediment Control Stone	145	Tons		
43	6015000000-E	1615	Temporary Mulching	1.0	Acre		
44	6018000000-E	1620	Seed for Temporary Seeding	100	LB		
45	6021000000-E	1620	Fertilizer for Temporary Seeding	0.5	Tons		
46	6024000000-E	1622	Temporary Slope Drains	200	LF		
47	6030000000-E	1630	Silt Excavation	60	CY		
48	6036000000-E	1631	Matting for Erosion Control	370	SY		
49	6042000000-E	1632	¼” Hardware Cloth	600	LF		
50	6045000000-E	SP	24” Temporary Pipe	20	LF		
51	6071010000-E	SP	Wattle	20	LF		
52	6084000000-E	1660	Seeding and Mulching	3	Acre		
53	6087000000-E	1660	Mowing	0.5	Acre		
54	6090000000-E	1661	Seed for Repair Seeding	50	LB		
55	6093000000-E	1661	Fertilizer for Repair Seeding	0.25	Tons		
56	6096000000-E	1662	Seed for Supplemental Seeding	50	LB		
57	6108000000-E	1665	Fertilizer Topdressing	0.75	Tons		
58	6114500000-N	1667	Specialized Hand Mowing	10	MHR		
59	6117000000-N	1675	Response for Erosion Control	13	Each		
60	6132000000-N	SP	Concrete Washout Structure	1	Each		
61	2830000000-N	858	Adjust Manhole	1	Each		

**TOTAL** \_\_\_\_\_

Signature \_\_\_\_\_

Printed name /Title \_\_\_\_\_

Date \_\_\_\_\_